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SECTION I - INVITATION TO TENDER   

  

UPGRADING TO BITUMEN STANDARDS TO JCT HOSPITAL ROAD STAGE - 

K.P.L.C  - LANDS OFFICES - JCT KIRIAI-INI ROAD &  - JCT FAMILY BANK  

BACKLANE ACCESS ROADS & IMPROVEMENT & UPGRADING OF MUKUYU 

ECD SCHOOL AND SOCIAL HALL 

  

TENDER NO: MM/ 001 /2020-2021 

  

The Murang’a Municipality invites sealed bids from all interested and eligible 

contractors for UPGRADING TO BITUMEN STANDARDS TO JCT HOSPITAL 

ROAD STAGE - K.P.L.C  - LANDS OFFICES - JCT KIRIAI-INI ROAD &  - JCT 

FAMILY BANK  BACKLANE ACCESS ROADS & IMPROVEMENT & 

UPGRADING OF MUKUYU ECD SCHOOL AND SOCIAL HALL 

  

1.1 A complete set of tender documents may be obtained by interested candidates upon 
payment of non-refundable fees of Kshs 1,000 in cash or Bankers cheque payable to 
Murang’a County Government. 

 

1.2 Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and shall 
remain valid for 90 days from the closing date of the tender. 

 

1.3 Complete tender documents are to be enclosed in plain sealed envelopes marked 
with tender reference number and be deposited in the Tender Box at Murang’a 
Municipality Offices (at the Public Works Offices adjacent to Town Management 
offices) during normal working hours, or be addressed to Murang’a Municipality, P.O. 
Box 52-10200 Murang’a so as to be received on or before 21st September 2020 at 
10.00 a.m. 

 

1.4 Tenders will be opened immediately thereafter in the presence of the Candidates or 
their representatives who choose to attend at the Municipality Boardroom. 
 

1.5 There shall be a mandatory pre-bid site visit on 11th September 2020 at 10.00 am 
which will commence from the Municipality boardroom at Murang’a Municipality 
Offices (at the Public Works Offices adjacent to Town Management offices). 

  

 

 

Ag. Director Supply Chain Management 

For: CEC – Housing & Urban Development 
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2.1 Eligible tenderers  

  

2.1.1 This Invitation to tender is open to all tenderers eligible as described in the  

instructions to tenderers.  The successful Tenderer will be expected to 

complete the Works by the Intended Completion Date specified in the said 

Appendix  

  

2.1.2 Tenderers shall include the following information and documents                                            

with their tenders, unless otherwise stated:  

  

(a) copies of certificates of registration, and principal place of 

business;  

(b) total monetary value of construction work performed for 

each of the last five years;  

(c) experience in works of a similar nature and size for each of 

the last five years, and clients who may be contacted for 

further information on these contracts;  

(d) major items of construction equipment owned;  

(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract;  

(f) reports on the financial standing of the Tenderer, such as 

profit and loss statements and auditor’s reports for the last 

five years;  

(g) authority to seek references from the Tenderer’s bankers.  

  

2.1.3 The Tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 

or liable for those costs.  

  

2.1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged 

to visit and examine the Site of the Works and its surroundings, and obtain 

all information that may be necessary for preparing the tender and 

entering into a contract for construction of the Works.  The costs of visiting 

the Site shall be at the Tenderer’s own expense.  

  

2.1.5 A Mandatory pre-tender site meeting shall be held as specified in the 

appendix to instruction of tender. A representative of the Employer will be 

available to meet the intending tenderers at the venue.  

  

2.1.6 The procurement entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 

participate in the tender.  

  

2.2 Cost of Tendering  

  

2.2.1 The Tenderer shall bear all costs associated with the preparation and             

submission of its tender, and the procuring entity, will in no case be 
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responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process.  

  

2.2.2 A complete set of tender documents may be obtained by interested bidders 

from the County website www.Muranga.go.ke. Bidders who download the 

documents from the website MUST forward their particulars (Name, 

contacts, physical address and the tender no./ description) immediately 

for recording and any further clarifications and addenda to 

procurement@Muranga.go.ke  

2.2.3 All firms found capable of performing the contract satisfactorily in 

accordance with the set prequalification criteria shall be prequalified.  

  

 2.3.  The Tender Document  

  

2.3.1 The tender document comprises the documents listed below, and addenda 

issued in accordance with clause 2.6 of these instructions to Tenderers  

(i) Invitation to Tender  

(ii) Instructions to tenderers  

(iii) General Conditions of Contract  

(iv) Special Conditions of Contract  

(v) Schedule of requirements  

(vi) Technical Specifications  

(vii) Tender Form and Price Schedules  

(viii) Tender Security Form  

(ix) Contract Form  

(x) Performance Security Form  

(xi) Bank Guarantee for Advance Payment Form  

(xii) Manufacturer’s Authorization Form  

(xiii) Confidential Business Questionnaire   

  

2.3.2 The Tenderer is expected to examine all instructions, forms, terms, and 

specifications in the tender documents.  Failure to furnish all information 

required by the tender documents or to submit a tender not substantially 

responsive to the tender documents in every respect will be at the 

tenderers risk and may result in the rejection of its tender.  

 

 2.4  Clarification of Documents  

  

2.4.1 A prospective tenderer requiring any clarification of the tender document 

may notify the Procuring entity in writing or by post at the entity’s address 

indicated in the Invitation to Tender.  The Procuring entity will respond in 

writing to any request for clarification of the tender documents, which it 

receives not later than seven (7) days prior to the deadline for the 

submission of tenders, prescribed by the procuring entity.  Written copies 

of the Procuring entities response (including an explanation of the query 

but without identifying the source of inquiry) will be sent to all prospective 

tenderers that have received the tender document.  
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2.4.2 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make 

timely submission of its tender.  

  

2.5 Amendment of Documents  

  

2.5.1 At any time prior to the deadline for submission of tenders, the Procuring  

entity, for any reason, whether at its own initiative or in response to a 

clarification requested by a prospective tenderer, may modify the tender 

documents by amendment.  

  

2.5.2 All prospective candidates that have received the tender documents will be 

notified of the amendment in writing or by post and will be binding on 

them.  

  

2.5.3 In order to allow prospective tenderers reasonable time in which to take 

the amendment into account in preparing their tenders, the Procuring 

entity, at its discretion, may extend the deadline for the submission of 

tenders.  

  

2.6 Language of Tender  

  

2.6.1 The tender prepared by the tenderer, as well as all correspondence and 

documents relating to the tender exchange by the tenderer and the 

Procuring entity, shall be written in English language, provided that any 

printed literature furnished by the tenderer may be written in another 

language provided they are accompanied by an accurate English 

translation of the relevant passages in which case, for purposes of 

interpretation of the tender, the English translation shall govern.  

 

 

2.7 Documents Comprising of Tender  

  

2.7.1 The tender prepared by the tenderers shall comprise the following 

components  

(a) a Tender Form and a Price Schedule completed in 

accordance with paragraph 2.9, 2.10 and 2.11 below  

(b) documentary evidence established in accordance with 

paragraph 2.1 that the tenderer is eligible to tender and is 

qualified to perform the contract if its tender is accepted;  

(c) documentary evidence established in accordance with 

paragraph 2.2 that the goods and ancillary services to be 

supplied by the tenderer are eligible goods and services and 

conform to the tender documents; and  

(d) tender security furnished in accordance with paragraph 2.14  

  

2.8 Tender Forms  
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2.8.1 The tenderer shall complete the Tender Form and the appropriate Price 

Schedule furnished in the tender documents, indicating the goods to be 

supplied, a brief description of the goods, their country of origin, quantity, 

and prices.  

  

2.9 Tender Prices  

  

2.9.1 The tenderer shall indicate on the appropriate Price Schedule the unit 

prices and total tender price of the goods it proposes to supply under the 

contract  

  

2.9.2 Prices indicated on the Price Schedule shall include all costs including 

taxes, insurances and delivery to the premises of the entity.  

  

2.9.3 Prices quoted by the tenderer shall be fixed during the Tender’s 

performance of the contract and not subject to variation on any account. 

A tender submitted with an adjustable price quotation will be treated as 

non-responsive and will be rejected, pursuant to paragraph 2.22  

2.9.4 The validity period of the tender shall be 120 days from the date of opening 

of the tender.  

  

2.9.5 Tender Currencies  

  

2.10.1 Prices shall be quoted in Kenya Shillings unless otherwise specified in 

the Appendix to Instructions to Tenderers.  

 

  

2.11 Tenderers Eligibility and Qualifications  

  

2.11.1 Pursuant to paragraph 2.1. the tenderer shall furnish, as part of its tender, 

documents establishing the tenderers eligibility to tender and its 

qualifications to perform the contract if its tender is accepted.  

  

2.11.2 The documentary evidence of the tenderers eligibility to tender shall 

establish to the Procuring entity’s satisfaction that the tenderer, at the time 

of submission of its tender, is from an eligible source country as defined 

under paragraph 2.1  

2.11.3 The documentary evidence of the tenderers qualifications to perform the 

contract if its tender is accepted shall be established to the Procuring 

entity’s satisfaction;  

(a) that, in the case of a tenderer offering to supply goods under the 

contract which the tenderer did not manufacture or otherwise 

produce, the tenderer has been duly authorized by the goods’ 

Manufacturer or producer to supply the goods.  

(b) that the tenderer has the financial, technical, and production 

capability necessary to perform the contract;  

(c) that, in the case of a tenderer not doing business within Kenya, the 

tenderer is or will be (if awarded the contract) represented by an 
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Agent in Kenya equipped, and able to carry out the Tenderer’s 

maintenance, repair, and spare parts-stocking obligations 

prescribed in the Conditions of Contract and/or Technical 

Specifications.  

  

2.12.   Goods Eligibility and Conformity to Tender Documents  

  

2.12.1 Pursuant to paragraph 2.2 of this section, the tenderer shall furnish, as 

part of its tender documents establishing the eligibility and conformity to 

the tender documents of all goods which the tenderer proposes to supply 

under the contract  

  

2.12.2 The documentary evidence of the eligibility of the goods shall consist of a 

statement in the Price Schedule of the country of origin of the goods and 

services offered which shall be confirmed by a certificate of origin issued 

at the time of shipment.  

2.12.3 The documentary evidence of conformity of the goods to the tender 

documents may be in the form of literature, drawings, and data, and shall 

consist of:  

  

(a) a detailed description of the essential technical and performance 

characteristic of the goods;  

(b) a list giving full particulars, including available source and current 

prices of spare parts, special tools, etc., necessary for the proper 

and continuing functioning of the goods for a period of two (2) 

years, following commencement of the use of the goods by the 

Procuring entity; and  

  

(c) a clause-by-clause commentary on the Procuring entity’s 

Technical Specifications demonstrating substantial 

responsiveness of the goods and service to those specifications, 

or a statement of deviations and exceptions to the provisions of the 

Technical Specifications.  

  

2.12.4 For purposes of the documentary evidence to be furnished pursuant to 

paragraph 2.13.3(c) above, the tenderer shall note that standards for 

workmanship, material, and equipment, as well as references to brand 

names or catalogue numbers designated by the Procurement entity in its 

Technical Specifications, are intended to be descriptive only and not 

restrictive.  The tenderer may substitute alternative standards, brand 

names, and/or catalogue numbers in its tender, provided that it 

demonstrates to the Procurement entity’s satisfaction that the 

substitutions ensure substantial equivalence to those designated in the 

Technical Specifications.  

  

2.14 Tender Security  
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2.14.1 The tenderer shall furnish, as part of its tender, a tender security for the 

amount specified in the Appendix to Invitation to Tenderers.  

  

2.14.2 The tender security is required to protect the Procuring entity against the 

risk of Tenderer’s conduct which would warrant the security’s forfeiture, 

pursuant to paragraph 2.14.7  

  

2.14.3 The tender security shall be denominated in Kenya Shillings or in another 

freely convertible currency, and shall be in the form of a bank guarantee 

issued by a reputable bank located in Kenya or a guarantee issued by a 

reputable insurance company accredited by Public Procurement 

Regulatory Authority in the form provided in the tender documents valid 

for thirty (30) days beyond the validity of the tender.  

  

2.14.4 Any tender not secured in accordance with paragraph 2.14.1 and 2.14.3 

will be rejected by the Procuring entity as non responsive, pursuant to 

paragraph  

2.22  

  

2.14.5 Unsuccessful Tenderer’s tender security will be discharged or returned 

as promptly as possible but not later than thirty (30) days after the 

expiration of the period of tender validity prescribed by the Procuring 

entity.  

  

2.14.6 The successful Tenderer’s tender security will be discharged upon the 

tenderer signing the contract, pursuant to paragraph 2.27 and furnishing 

the performance security, pursuant to paragraph 2.28   

2.14.7 The tender security may be forfeited:  

  

(a) if a tenderer withdraws its tender during the period of 

tender validity specified by the procuring entity on the 

Tender Form; or  

(b) in the case of a successful tenderer, if the tenderer 
fails: 

(i) To sign the contract in accordance with 

paragraph 2.27 or  

 (ii) To furnish performance security in accordance with paragraph  

  2.28  

  

2.15 Validity of Tenders  

  

2.15.1 Tenders shall remain valid for 120 days or as specified in the Invitation to 

tender after the date of tender opening prescribed by the Procuring entity, 

pursuant to paragraph 2.18.  A tender valid for a shorter period shall be 

rejected by the Procuring entity as non-responsive.  

  

2.15.2 In exceptional circumstances, the Procuring entity may solicit the 

Tenderer’s consent to an extension of the period of validity.  The request 



11 
 
 

 

and the responses thereto shall be made in writing.  The tender security 

provided under paragraph 2.14 shall also be suitably extended.   

A tenderer may refuse the request without forfeiting its tender security.   

A tenderer granting the request will not be required nor permitted to 

modify its tender.  

 

 

  

2.16 Format and Signing of Tender  

  

2.16.1 The Procuring entity shall prepare copies of the tender, clearly marking 

each  

“ORIGINAL TENDER” and “COPY OF TENDER,” as appropriate.  In the 

event of any discrepancy between them, the original shall govern.  

  

2.16.2 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by the tenderer or a person or persons 

duly authorized to bind the tenderer to the contract.  The latter 

authorization shall be indicated by written power-of-attorney 

accompanying the tender.  All pages of the tender, except for unamended 

printed literature, shall be initialed by the person or persons signing the 

tender.  

  

2.16.3 The tender shall have no interlineations, erasures, or overwriting except 

as necessary to correct errors made by the tenderer, in which case such 

corrections shall be initialed by the person or persons signing the tender.  

  

2.17 Sealing and Marking of Tenders  

  

2.17.1 The Tenderer shall seal the original and each copy of the tender in 

separate envelopes, duly marking the envelopes as “ORIGINAL” and 

“COPY.” The envelopes shall then be sealed in an outer envelope.  

  

2.17.2 The inner and outer envelopes shall:  

(a) (a) be addressed to the Procuring entity at the address given in the 

Invitation to Tender:  

(b) Bear, tender number and name in the Invitation for Tenders and 

the words, “DO NOT OPEN BEFORE,” 21st September 2020 AT 

10.00 A.M.  

2.17.3 The inner envelopes shall also indicate the name and address of the 

tenderer to enable the tender to be returned unopened in case it is 
declared “late”.  

  

2.17.4 If the outer envelope is not sealed and marked as required by paragraph 

2.17.2, the Procuring entity will assume no responsibility for the tender’s 

misplacement or premature opening.  
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2.18 Deadline for Submission of Tenders  

  

2.18.1 Tenders must be received by the Procuring entity at the address specified 

under paragraph 2.17.2 no later than 10 a.m. on 21st September 2020.  

  

2.18.2 The Procuring entity may, at its discretion, extend this deadline for the 

submission of tenders by amending the tender documents in accordance 

with paragraph 2.6, in which case all rights and obligations of the 

Procuring entity and candidates previously subject to the deadline will 

therefore be subject to the deadline as extended  

  

2.19 Modification and Withdrawal of Tenders  

  

2.19.1 The tenderer may modify or withdraw its tender after the tender’s 

submission, provided that written notice of the modification, including 

substitution or withdrawal of the tenders, is received by the Procuring 

Entity prior to the deadline prescribed for submission of tenders.  

  

2.19.2 The Tenderer’s modification or withdrawal notice shall be prepared, 

sealed, marked, and dispatched in accordance with the provisions of 

paragraph 2.17.  A withdrawal notice may also be sent by cable, telex but 

followed by a signed confirmation copy, postmarked not later than the 

deadline for submission of tenders.  

  

2.19.3 No tender may be modified after the deadline for submission of tenders.  

  

2.19.4 No tender may be withdrawn in the interval between the deadline for 

submission of tenders and the expiration of the period of tender validity 

specified by the tenderer on the Tender Form.  Withdrawal of a tender 

during  

this interval may result in the Tenderer’s forfeiture of its tender security, 

pursuant to paragraph 2.14.7  

  

2.19.5 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 

termination.  

  

2.19.6 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days 

of receiving the request from any tenderer.  

  

2.20 Opening of Tenders  

  

2.20.1 The Procuring entity will open all tenders in the presence of tenderers’ 

representatives who choose to attend, on 10 a.m. on 21st September 

2020. And in the location specified in the Invitation to Tender.  
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The tenderers’ representatives who are present shall sign a register 

evidencing their attendance.  

  

2.20.2 The tenderers’ names, tender modifications or withdrawals, tender prices, 

discounts and the presence or absence of requisite tender security and 

such other details as the Procuring entity, at its discretion, may consider 

appropriate, will be announced at the opening.  

  

2.20.3 The Procuring entity will prepare minutes of the tender opening.  

 

 

  

2.21 Clarification of Tenders  

  

2.21.1 To assist in the examination, evaluation and comparison of tenders the 

Procuring entity may, at its discretion, ask the tenderer for a clarification 

of its tender.  The request for clarification and the response shall be in 

writing, and no change in the prices or substance of the tender shall be 

sought, offered, or permitted.  

  

2.21.2 Any effort by the tenderer to influence the Procuring entity in the Procuring 

entity’s tender evaluation, tender comparison or contract award decisions 

may result in the rejection of the tenderers’ tender.  

  

2.22 Preliminary Examination  

  

2.22.1 The Procuring entity will examine the tenders to determine whether they 

are complete, whether any computational errors have been made, 

whether required sureties have been furnished, whether the documents 

have been properly signed, and whether the tenders are generally in 

order.  

  

2.22.2 Arithmetical errors will be rectified on the following basis.  If there is a 

discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantify, the unit price shall prevail, and the 

total price shall be corrected.  If the candidate does not accept the 

correction of the  

errors, its tender will be rejected, and its tender security forfeited.  If there 

is a discrepancy between words and figures the amount in words will 

prevail.  

  

2.22.3 The Procuring entity may waive any minor informality or non-conformity 

or irregularity in a tender which does not constitute a material deviation, 

provided such waiver does not prejudice or effect the relative ranking of 

any tenderer.  

  

2.22.4 Prior to the detailed evaluation, pursuant to paragraph 2.24 the Procuring 

entity will determine the substantial responsiveness of each tender to the 
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tender documents.  For purposes of these paragraphs, a substantially 

responsive tender is one, which conforms to all the terms and conditions 

of the tender documents without material deviations.  The Procuring 

entity’s determination of a tender’s responsiveness is to be based on the 

contents of the tender itself without recourse to extrinsic evidence.  

  

2.22.5 If a tender is not substantially responsive, it will be rejected by the 

Procuring entity and may not subsequently be made responsive by the 

tenderer by correction of the non-conformity.  

 

 

 

  

2.23 Conversion to Single Currency  

  

2.23.1 Where other currencies are used, the procuring entity will convert these 

currencies to Kenya Shillings using the selling exchange rate on the date 

of tender closing provided by the Central Bank of Kenya.  

  

2.24 Evaluation and Comparison of Tenders  

  

2.24.1 The Procuring entity will evaluate and compare the tenders which have 

been determined to be substantially responsive, pursuant to paragraph 

2.22  

  

2.24.2 The tender evaluation committee shall evaluate the tender within 30 days 

of the validity period from the date of opening the tender.  

  

2.24.3 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in 

future public procurement.  

  

2.25 Preference  

  

2.25.1 Preference where allowed in the evaluation of tenders shall not exceed 

30%  

  

2.26 Contacting the Procuring entity  

  

2.26.1 Subject to paragraph 2.21 no tenderer shall contact the Procuring entity 

on any matter related to its tender, from the time of the tender opening to 

the time the contract is awarded.  

  

2.26.2 Any effort by a tenderer to influence the Procuring entity in its decisions 

on tender, evaluation, tender comparison, or contract award may result in 

the rejection of the Tenderer’s tender.  
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2.27 Award of Contract  

  

 (a)  Post-qualification  

2.27.1 In the absence of pre-qualification, the Procuring entity will determine to 

its satisfaction whether the tenderer that is selected as having submitted 

the lowest evaluated responsive tender is qualified to perform the contract 

satisfactorily.  

  

2.27.2 The determination will take into account the tenderer financial, technical, 

and production capabilities.  It will be based upon an examination of the 

documentary evidence of the tenderer’s qualifications submitted by the 

tenderer, pursuant to paragraph 2.12.3 as well as such other information 

as the Procuring entity deems necessary and appropriate.  

  

2.27.3 An affirmative determination will be a prerequisite for award of the 

contract to the tenderer.  A negative determination will result in rejection 

of the  

Tenderer’s tender, in which event the Procuring entity will proceed to the 

next lowest evaluated tender to make a similar determination of that 

Tenderer’s capabilities to perform satisfactorily.  

  

   (b)  Award Criteria  

  

2.27.4  The Procuring entity will award the contract to the successful tenderer(s) 

whose tender has been determined to be substantially responsive and 

has been determined to be the lowest evaluated tender, provided further 

that the tenderer is determined to be qualified to perform the contract 

satisfactorily.  

  

   (c)  Procuring entity’s Right to Vary quantities  

  

2.27.5  The Procuring entity reserves the right at the time of contract award to 

increase or decrease the quantity of goods originally specified in the 

Schedule of requirements without any change in unit price or other terms 

and conditions  

  

 (d)  Procuring entity’s Right to Accept or Reject Any or All Tenders  

  

2.27.6  The Procuring entity reserves the right to accept or reject any tender, and 

to annul the tendering process and reject all tenders at any time prior to 

contract award, without thereby incurring any liability to the affected 

tenderer or tenderers or any obligation to inform the affected tenderer or 

tenderers of the grounds for the Procuring entity’s action  

  

2.28 Notification of Award  
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2.28.1 Prior to the expiration of the period of tender validity, the Procuring entity 

will notify the successful tenderer in writing that its tender has been 

accepted.  

  

2.28.2  The  notification of award will constitute the formation of the Contract but 

will have to wait until the contract is finally signed by both parties  

  

2.28.3 Upon the successful Tenderer’s furnishing of the performance security 

pursuant to paragraph 2.28, the Procuring entity will promptly notify each 

unsuccessful Tenderer and will discharge its tender security, pursuant to 

paragraph 2.14  

  

2.29 Signing of Contract  

  

2.29.1 At the same time as the Procuring entity notifies the successful tenderer 

that its tender has been accepted, the Procuring entity will send the 

tenderer the Contract Form provided in the tender documents, 

incorporating all agreements between the parties.  

  

2.29.2 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request.  

  

2.29.3 Within thirty (30) days of receipt of the Contract Form, the successful 

tenderer shall sign and date the contract and return it to the Procuring 

entity.  

 

 2.30 Performance Security  

  

2.30.1 Within Thirty (30) days of the receipt of notification of award from the 

Procuring entity, the successful tenderer shall furnish the performance 

security in accordance with the Conditions of Contract, in the 

Performance Security Form provided in the tender documents, or in 

another form acceptable to the Procuring entity.  

  

2.30.2 Failure of the successful tenderer to comply with the requirements of 

paragraph 2.27 or paragraph 2.28 shall constitute sufficient grounds for 

the annulment of the award and forfeiture of the tender security, in which 

event the Procuring entity may make the award to the next lowest 

evaluated Candidate or call for new tenders.  

  

2.31 Corrupt or Fraudulent Practices  

  

2.31.1 The Procuring entity requires that tenderers observe the highest standard 

of ethics during the procurement process and execution of contracts when 

used in the present regulations, the following terms are defined as follows;   
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(i) “corrupt practice” means the offering, giving, receiving, or soliciting 

of anything of value to influence the action of a public official in the 

procurement process or in contract execution; and   

  

(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 

the detriment of the Procuring entity, and includes collusive practice 

among tenderer (prior to or after tender submission) designed to 

establish tender prices at artificial non-competitive levels and to 

deprive the Procuring entity of the benefits of free and open 

competition;  

  

2.31.2 The procuring entity will reject a proposal for award if it determines that 

the tenderer recommended for award has engaged in corrupt or 

fraudulent practices in competing for the contract in question.  

  

2.31.3 Further a tenderer who is found to have indulged in corrupt or fraudulent 

practices risks being debarred from participating in public procurement in 

Kenya.   
  

Appendix to Instructions to Tenderers/General information  

The following information regarding the particulars of the tender shall 

complement supplement or amend the provisions of the instructions to 

tenderers.  Wherever there is a conflict between the provision of the instructions 

to tenderers and the provisions of the appendix, the provisions of the appendix 

herein shall prevail over those of the instructions to tenderers.  

  

ITT  

Clause  

Number  

Amendments of, and Supplements to, Clauses in the Instruction 

to Tenderers  

2.1.1  

  

Eligible tenderers: Open to all interested and Eligible contractors    

2.1.5  Tenderers are required to attend a mandatory Pre-Bidding & Site 

Visit meeting on 11th September 2020 at 10.00 am Tenderers will 

converge at Municipality Boardroom before heading to the site. All 

interested prospective bidders should attend.  

2.4.1  The address for clarification of Tender documents is  Attention:   
Ag. Director Supply Chain Management,  

Murang’a Municipality,  
P.O. Box 52-10200,  
Murang’a.  

  

2.6.1  The Language of all correspondence and documents related to the 

Tender is: English  

2.9.3  The prices shall be FIXED. 
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For works are estimated to cost KShs. 55 Million. This amount is 

given for guidance only and no warrants are given to the bidders 

based on this. It shall not form a basis for evaluation. 

2.10.1  Prices shall be quoted in Kenya Shillings.  

2.14.1  The Tender Security shall be; Bid Security of Kshs. 1,000,000.00 

from a reputable bank or insurance firm approved by PPRA in the 

format provided valid for an additional 30 days beyond the tender 

validity period  

2.15.1  The Tender validity period shall be 120 days.  

2.16.2  The number of copies of the Tender to be completed and returned 

shall be: One (1) original and two (2) copies.    

2.17.2  Tender shall be submitted to:  

  

 Ag. Director Supply Chain Management,  

Murang’a Municipality, 
P.O. Box 52-10200, Murang’a.  

 

 2.20.1  The Tender opening shall take place at:  

 Municipality Boardroom.   

Date: 10 a.m. on 21st September 

2020. 

Time: 10.00am local time.  
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2.22  The Preliminary evaluation shall be mandatory:  

 The evaluation shall adopt YES/ No Approach. The non-responsive 

submissions will be eliminated from the entire preliminary evaluation 

process and will not be considered further.  

  

Bidders must submit the following documents and Must be certified 
(signed and stamped) by commissioner of oaths/advocate registered 
in Kenya:  

  

• Valid current year business permit.  

• Valid current Tax Compliance Certificate.  

• Certificate of incorporation.  

• CR 12 Certificate/ Form  

• NCA road works-category 6 and above.  

• PIN/VAT certificate from KRA  

• Bank statements for the last One year    

• Lines of credit letter(s) from banks  

• Financial audited accounts for two (2) previous year endorsed, 
signed and stamped by a registered external auditor.  

• Qualified personnel – Foreman with at least 3years 

experience in works of an equivalent nature and volume. 

Minimum Certificate in Roads Construction with NCA 

accreditation. Attach certified copies of CVs and 

Certificates). 

• Copies of Assets Ownership documents eg. Log books, Lease 
agreements, Titles, etc  

  

AT THIS STAGE, THE TENDERERôS SUBMISSION WILL EITHER 
BE RESPONSIVE OR NON RESPONSIVE. THE NON  
RESPONSIVE SUBMISSIONS WILL BE ELIMINATED FROM THE 

ENTIRE EVALUATION PROCESS AND WILL NOT BE 

CONSIDERED FURTHER.  

2.24  Evaluation and Comparison of Tenders (Technical Evaluation)  

• Shall be as per evaluation criteria provided below.  

• All tender responses will be evaluated, and the winning tender 
selected on the basis of “best value” in terms of technical 
superiority as well as cost effectiveness.  

• A tenderer must score a minimum of 70% to be considered for 

price comparison.  

2.27  Post – qualification: Shall be undertaken  

2.24.3  Award Criteria: The highest combined technically and financially 

evaluated bidder  

2.30.1  Particulars of performance security if applicable.- 10% of the contract 

sum from a reputable financial institution   

  

EVALUATION PROCESS / EVALUATION CRITERIA  
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STAGE 1. PRELIMINARY REQUIREMENTS  

  

1. All entries must be typed or written in ink. Mistakes must not be erased but 

should be crossed out and corrections made and initialed by the persons 

signing the tender.  

2. The Form of Bid shall be duly filled, signed and stamped by an individual 

entrusted with the powers of attorney.  

3. The bidder shall provide 1 ORIGINAL copy of the bid document and 2 other 

COPIES and be marked as original or copy and placed in one envelope. 

Each bid should be submitted in a plain sealed envelope with the Tender 

Number and description endorsed on the outside.  

4. The bidder shall attach a duly filled, signed and stamped confidential 

business questionnaire by an individual entrusted with the powers of 

attorney.  

5. The Form of power of attorney shall be duly filled, signed and stamped.  

6. Tenderers shall ensure that the submitted bid documents are duly 

serialized/paginated on each page, well bound and intact.  

7. All submitted forms and documents shall be duly filled, signed (where 

applicable) and stamped.  

  

Bidders shall attach copies of the under listed documents and Must be 

certified (signed and stamped) by commissioner of oaths/advocate 

registered in Kenya:  

  

8. Valid current year business permit.  

9. Valid current Tax Compliance Certificate.  

10. Certificate of incorporation.  

11. CR 12 Certificate/ Form  

12. NCA road works-category 6 and above.  

13. PIN/VAT certificate from KRA  

14. Bank statements for the last One year    

15. Lines of credit letter(s) from banks  

16. Financial audited accounts for two (2) previous year endorsed, signed and 

stamped by a registered external auditor.  

17. Qualified personnel – Foreman with at least 3years experience in works of 

an equivalent nature and volume. Minimum Certificate in Roads 

Construction with NCA accreditation. Attach certified copies of CVs and 

Certificates). 

18. Copies of Assets Ownership documents e.g. Log books, Lease agreements,  

Titles, etc.  

  

Bidders that will not comply with the above criteria shall be considered non-

responsive at this point and disqualified from further evaluation.  
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  STAGE 2. TECHNICAL EVALUATION    

  

2. TECHNICAL EVALUATION    

CRITERIA   DESCRIPTION   

  

MAX  

SCORE %  

(A) LEGAL CAPACITY  

Legal   
Capacity  

1. No History of Non-Performing Contracts   
  

2.5  

    2. No Pending Litigation   2.5   

TOTAL (Legal Capacity)             5.00  

(B) FINANCIAL PERFORMANCE     

Financial  

performances  

    

    

Submission of Audited Financial reports for the last 

two [2years, Certified Bank statements and lines of 

credit, etc to demonstrate:   

    

(a) the current soundness of the applicants financial position 

and its prospective long term profitability - last three (3) 

years audited reports showing adequate Turnover:  

- Turn over greater or equal to 3 times the cost of the project --- 5 

- Turn over greater or equal to 1.5 times the cost of the project ---- 3 

- Turn over greater or equal to the cost of the project -------------- 2 

- Turn over below the cost of the project ----------------------------- 1 

  

5.00   

(b) Evidence of adequacy of working capital:- Last 12 
Months certified Bank statements and / or Letter from the 
bank confirming availability of adequate funds to perform 
the contract (minimum Kshs 10 million);  
Kshs 10 million – 3 %); 
Ksh10-15 million - 7%  
Above Ksh15 million - 10% 

  

  

  

  

10.00  

TOTAL (Financial performance)   15.00   

(C) CONSTRUCTION EXPERIENCE     

Construction  

experience   

    

    

    

(A) General Construction Experience      

Experience under construction contracts in the role of 

contractor, subcontractor, or management contractor for at 

least the last 5 years prior to the applications submission 

deadline (in at least three contracts within the last Five (5) 

years, each with a value of at  least Kshs. 20,000,000.00). 

Provide list showing project name, contract period, contract 

sum, commencement date, completion date, and 

percentage currently.    

  

  

  

  

10.00   

(B)Specific Construction Experience     
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Experience as roads contractor, management 

contractor or  subcontractor, in at least three (3) 

public (government)  contracts within the last 

Five (5) years, each with a value of at  least 

Kshs. 20,000,000.00), that have been 

successfully and  substantially completed and 

that are similar to the proposed  works.    

The similarity shall be based on the physical size, 

complexity,   technology or other characteristics as 

described in 15.00   

Scope of Works. Attach certified copies of completion 

certificates  and the completion time referred to in Clause 

1.2 above. 

 

 

 

 

15.0 

    (C) Work methodology     

    Methodology for implementing of works (Submit proposals 

of works methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to 

meet the technical specifications and the completion time 

referred to in Clause 1.2 above. 

5.00   

   

TOTAL (Construction experience)           30.00  

(D) Construction Equipment Capacity    

Essential  

Equipment  

Availability  

    

Proof of essential roads construction equipment 

ownership or proposal for timely acquisition. Attach 

evidence of either (owned, leased, hired etc) including 

Models, photos, capacities, current working 

conditions, etc  

    

Site equipment: Earthmoving, Compactors, Excavators etc 

(2 Mks each up to a maximum of 5 equipment)  

10.00   

  Transport equipment: Tippers, dumpers, water tankers etc 

(1Mk each up-to 5 equipment)  

  5.00  

TOTAL (Construction Equipment Capacity)   15.00 

CRITERIA  DESCRIPTION   

  

MAX  

SCORE %  

(E) KEY PERSONNEL     

Key Personnel  
competences  

  

Qualification and experience of key personnel. Attach 

certified copies of C.Vs and certificates).    

  

(i)  Construction/Project Manager (the overall in charge 
person(s) to be assigned for the site) with at least five 
years’ experience in works of an equivalent nature and 
volume. Minimum Degree in Engineering or related 
Technical field,  

o With over 10 years relevant experience -----7 

o With over 5 years relevant experience ------- 5 

o With under 5 years relevant experience ----- 2 

  

  

  

7.00   
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(ii) Site Agent / Foreman with at least five years’ 
experience in works of an equivalent nature and volume. 
Minimum Diploma in  
Building Construction   

o With over 10 years relevant experience ----- 5 

o With over 5 years relevant experience ----- 3 

o With under 5 years relevant experience -----1 

  

  

5.00   

(iii)  Site surveyor with at least five years’ experience in 
works of an equivalent nature and volume. Minimum 
Certificate in Roads Construction with NCA accreditation.   
Certificate 2Mks;   

o With over 10 years relevant experience ----- 3 

o With over 5 years relevant experience ----- 2 

o With under 5 years relevant experience -----1 

  

  

3.00   

TOTAL (key personnel)   15.00 

GRAND  

TOTAL   

(Totals for; A, B, C, D, & E)   

    

80.00  

 

 In addition to the mandatory requirements above, a minimum technical score of 

70% shall be required to proceed to evaluation of the financial bids.    

 

 STAGE 3. FINANCIAL EVALUATION   

   

The winning bidder will be the lowest bidder among those who will have passed 

the technical evaluation as outlined in (1 & 2) above except where the bidder 

has not satisfied all other requirements stated in the bid document. The financial 

evaluation will include:  

  

(1) Arithmetic Errors   

The bid shall be checked for arithmetic errors based on the rates and the total 

sums indicated in the bills of quantities. Confirmation shall be sought in writing 

from the tenderers whose tender sums will be determined to have a significant 

arithmetic error to their disadvantage, to confirm whether they stand by their 

tender sums. Discount if any shall be treated as an error.  N/A 

   

(2) Comparison of rates   

The evaluation committee will compare rates from different bidders and note 

consistency of rates and front loading. The evaluation committee will judge and 

make an appropriate decision giving evidence.  

  
  

 Summary of Evaluation and Comparison of Tenders   

The following evaluation criteria shall be applied not withstanding any other requirement 

in the tender documents.   

  

Selection Process   

Quality Cost Based Selection   
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 STEP 1: Preliminary evaluation   

This will be an elimination stage which will be done as per criteria above  

  

 STEP 2: Technical Evaluation   

 Tenderers will be required to provide technical details on their product that meets the 

provided technical requirement. Only Tenderers who score 70% and above will be 

considered to be technically responsive and therefore be considered for further 

evaluation  

  

Å Technical Evaluation Shall be based as per the evaluation criteria provided 

above  

  

Only bidders who score 70% and above will be subjected to financial evaluation. Those 

who score below 70% will be eliminated at this stage from the entire evaluation process 

and will not be considered further.   

  

STEP 3: Financial Evaluation   

  

The financial submissions of the required services will be divided by the lowest 
bidder’s financial quote to determine the financial score of each bidder using the 
formulae below:  
  

Sf = 100 X FM/F where: Sf is the financial score; Fm is the lowest priced financial 

proposal and F is the price of the proposal under consideration.    

  

Proposals will be ranked according to their combined technical (St) and financial (Sf)  
scores using the weights (T=the weight given to the Technical Proposal as  
80%: P = the weight given to the Financial Proposal as 20%)  

  

Combined Technical and Financial scores is: :- S = St x T % + Sf x P %  

Proposals will be ranked according to their combined technical (St) and financial (Sf)  
scores using the weights (T=the weight given to the Technical Proposal: P = the 
weight given to the Financial Proposal; T + p = I)  
  

The table below summarises the overall evaluation process and the proposed 
weighting of each stage.   
  

AREA RATING  RATING/SCORE  

STEP 1: Preliminary evaluation   Elimination  

STEP 2: Technical Evaluation   80  

STEP 3: Financial Evaluation   20  

Combined Technical and Financial Score  100  
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STAGE 5 - POST-QUALIFICATION  

  

An evaluation committee may, after tender evaluation, but prior to the award 

of the tender, conduct due diligence and present the report in writing to confirm 

and verify the qualifications of the tenderer who submitted the lowest 

evaluated responsive tender to be awarded the contract in accordance with 

this Act.  

  

The conduct of due diligence may include obtaining confidential references from 

persons with whom the tenderer has had prior engagement.  

To acknowledge that the report is a true reflection of the proceedings held, each 

member who was part of the due diligence by the evaluation committee shall-  

(a) initial each page of the report; and  

(b) append his or her signature as well as their full name and 

designation.  
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CONDITIONS OF CONTRACT  

 1.  Definitions  

  

1.1 In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated;  

  

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender.  

  

“Compensation Events” are those defined in Clause 24 hereunder.  

  

“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31.  

  

“The Contract” means the agreement entered into between the Employer 

and the Contractor as recorded in the Agreement Form and signed by the 

parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the 

Works,  

  

“The Contractor” refers to the person or corporate body whose tender to 

carry out the Works has been accepted by the Employer.  

  

“The Contractor’s Tender” is the completed tendering document submitted 

by the Contractor to the Employer.  

  

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract.  

  

“Days” are calendar days; “Months” are calendar months.  

  

“A Defect” is any part of the Works not completed in accordance with the 

Contract.  

  

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor.  

  

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date.  

  

“Drawings” include calculations and other information provided or approved 

by the Project Manager for the execution of the Contract.  
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“Day-works” are Work inputs subject to payment on a time basis for labour 

and the associated materials and plant.  

  

“Employer”, or the “Procuring entity” as defined in the Public  

Procurement  Regulations  (i.e.  Central  or  Local  Government 

administration, Universities, Public Institutions and Corporations, etc) is the 
party who employs the Contractor to carry out the Works.  

  

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 

the Site for the execution of the Works.  

  

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 

acceleration order.  

  

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

  

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function.  

  

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and notified 

to the Contractor, to act in replacement of the Project Manager) who is 

responsible for supervising the execution of the Works and administering the 

Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 

the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered 

under Engineers Registration Act Cap 530.  

  

“Site” is the area defined as such in the Appendix to Condition of Contract.  

  

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface and 

subsurface conditions at the Site.  

  

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager.  

  

“Start Date” is the latest date when the Contractor shall commence execution 

of the Works.  It does not necessarily coincide with the Site possession date(s).  

  

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work 

on the Site.  

  



29 
 
 

 

“Temporary works” are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works.  

  

“A Variation” is an instruction given by the Project Manager which varies the 

Works.  

  

“The Works” are what the Contract requires the Contractor to construct, install, 

and turnover to the Employer, as defined in the Appendix to Conditions of 

Contract.  

  

 2.  Interpretation  

  

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter, and the other way 

around.  Headings have no significance.  Words have their normal 

meaning in English Language unless specifically defined.  The 

Project Manager will provide instructions clarifying queries about 

these Conditions of Contract.  

  

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 

Completion Date and the Intended Completion Date apply to any 

section of the Works (other than references to the Intended 

Completion Date for the whole of the Works).  

  

2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority;  

  

(1) Agreement,  

(2) Letter of Acceptance,  

(3) Contractor’s Tender,  

(4) Appendix to Conditions of Contract,  

(5) Conditions of Contract,  

(6) Specifications,  

(7) Drawings,  

(8) Bill of Quantities,  

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract.  

  

Immediately after the execution of the Contract, the Project 

Manager shall furnish both the Employer and the Contractor with 

two copies each of all the Contract documents. Further, as and 

when necessary the Project Manager shall furnish the Contractor 

[always with a copy                  

to the Employer] with three [3] copies of such further drawings or 

details or descriptive schedules as are reasonably necessary 

either to explain or amplify the Contract drawings or to enable the 
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Contractor to carry out and complete the Works in accordance with 

these Conditions.  

  

3.      Language and Law  

  

 3.1  Language of the Contract and the law governing the Contract shall be  

English language and the Laws of Kenya respectively unless            

otherwise stated.  

 

 

 

 

4 Project Manager’s Decisions  

  

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the 

Contractor in the role representing the Employer.  

  

5 Delegation  

  

5.1 The Project Manager may delegate any of his duties and 

responsibilities to others after notifying the Contractor.  

  

6 Communications  

  

6.1 Communication between parties shall be effective only when in 

writing.  A notice shall be effective only when it is delivered.  

  

7 Subcontracting  

  

 7.1  The Contractor may subcontract with the approval of the Project  

Manager, but may not assign the Contract without the approval of 

the Employer in writing.  Subcontracting shall not alter the 

Contractor’s obligations.  

 

  

8 Other Contractors  

  

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix 

to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also 

provide facilities and services for them.  The Employer may modify 

the said List of Other Contractors etc., and shall notify the 

Contractor of any such modification.  

  

9 Personnel  
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9.1 The Contractor shall employ the key personnel named in the  

Qualification Information, to carry out the functions stated in the 

said Information or other personnel approved by the Project 

Manager. The Project Manager will approve any proposed 

replacement of key personnel only if their relevant qualifications 

and abilities are substantially equal to or better than those of the 

personnel listed in the Qualification Information.  If the Project 

Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the 

Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Work in the 

Contract.  

  

10 Works  

  

10.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings.  The Works may commence 

on the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval 

of the Project Manager, and complete them by the Intended 

Completion Date.  

  

11 Safety and Temporary Works   

  

11.1 The Contractor shall be responsible for the design of temporary 

works.  However before erecting the same, he shall submit his 

designs including specifications and drawings to the Project 

Manager and to any other relevant third parties for their approval.  

No erection of temporary works shall be done until such approvals 

are obtained.  

  

11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used.  

  

11.3 The Contractor shall be responsible for the safety of all activities on 

the Site.  

  

  

 12.  Discoveries  

  

12.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 

dealing with them.  
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13. Work Program  

  

13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a 

program showing the general methods, arrangements, order, and 

timing for all the activities in the Works.  An update of the program 

shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the 

activities.  

  

13.2 The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in 

the Appendix to Conditions of Contract.    

  

13.3 If the Contractor does not submit an updated program within this 

period, the Project Manager may withhold the amount stated in the 

said Appendix from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which 

the overdue program has been submitted.  The Project Manager’s 

approval of the program shall not alter the Contractor’s obligations.  

The Contractor may revise the program and submit it to the Project 

Manager again at any time.  A revised program shall show the 

effect of Variations and Compensation Events.  

  

14. Possession of Site  

  

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated 

in the Appendix to Conditions of Contract, the Employer will be 

deemed to have delayed the start of the relevant activities, and this 

will be a Compensation Event.  

  

15. Access to Site  

  

15.1 The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any 

place where work in connection with the Contract is being carried 

out or is intended to be carried out.  

  

16. Instructions  

  

16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract.  

  

17. Extension or Acceleration of Completion Date  
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17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes 

it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate 

the remaining Work, which would cause the Contractor to incur 

additional cost.  The Project Manager shall decide whether and by 

how much to extend the Intended Completion Date within 21 days 

of the Contractor asking the Project Manager in writing for a 

decision upon the effect of a Compensation Event or variation and 

submitting full supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date.  

  

17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer.  

  

18. Management Meetings  

  

18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor.  Its business shall be 

to review the plans for the remaining Work and to deal with matters 

raised in accordance with the early warning procedure.  The 

Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the 

meeting and the Employer.  The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting.  

  

19. Early Warning  

  

19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the Work, increase the Contract 

Price or delay the execution of the Works.  The Project Manager 

may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor 

as soon as reasonably possible.  

  

19.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project 

Manager.  

  

20. Defects  
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20.1 The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found.  Such inspection shall 

not affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a defect and to uncover 

and test any Work that the Project Manager considers may have a 

defect.  Should the defect be found, the cost of uncovering and 

making good shall be borne by the Contractor, However, if there is 

no defect found, the cost of uncovering and making good shall be 

treated as a variation and added to the Contract Price.  

  

20.2 The Project Manager shall give notice to the Contractor of any 

defects  before the end of the Defects Liability Period, which begins 

at Completion, and is defined in the Appendix to Conditions of 

Contract.  The Defects Liability Period shall be extended for as long 

as defects remain to be corrected.  

  

20.3 Every time notice of a defect is given, the Contractor shall correct 

the notified defect within the length of time specified by the Project 

Manager’s notice.  If the Contractor has not corrected a defect 

within the time specified in the Project Manager’s notice, the 

Project Manager will assess the cost of having the defect corrected 

by other parties and such cost shall be treated as a variation and 

be deducted from the Contract Price.  

  

 

 

21. Bills of Quantities  

  

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by 

the Contractor.  The Contractor will be paid for the quantity of the 

Work done at the rate in the Bills of Quantities for each item.  

  

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 

and provided the change exceeds 1 percent of the Initial Contract 

price, the Project Manager shall adjust the rate to allow for the 

change.  

  

21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 

Bills of Quantities.  

  

22. Variations  

  

22.1 All variations shall be included in updated programs produced by the 

Contractor and shall be guided by the Public Procurement and 

Disposal Act 2015, Sec 139 .  



35 
 
 

 

  

22.2 The Contractor shall provide the Project Manager with a quotation 

for carrying out the variations when requested to do so.  The 

Project Manager shall assess the quotation, which shall be given 

within seven days of the request or within any longer period as may 

be stated by the Project Manager and before the Variation is 

ordered.   

  

22.3 If the work in the variation corresponds with an item description in 

the Bills of Quantities and if in the opinion of the Project Manager, 

the quantity of work is not above the limit stated in Clause 21.2 or 

the timing of its execution does not cause the cost per unit of 

quantity to change, the rate in the Bills of Quantities shall be used 

to calculate the value of the variation.  If the cost per unit of quantity 

changes, or  if the nature or timing of the work in the variation does 

not correspond with items in the Bills of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant 

items of Work.    

  

22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the variation on the Contractor’s costs.  

  

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 

delaying the Work, no quotation shall be given and the variation 

shall be treated as a Compensation Event.  

  

22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning.  

  

22.7 When the Program is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  

  

23. Payment Certificates, Currency of Payments and Advance Payments  

  

23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 

and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. The Project Manager shall 

check the monthly application and certify the amount to be paid to 

the Contractor within 14 days.  The value of Work executed and 

payable shall be determined by the Project Manager.  

  

23.2 The value of Work executed shall comprise the value of the 

quantities of the items in the Bills of Quantities completed, 

materials delivered on Site, variations and compensation events.   
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Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value.  Thereafter, 

they shall not be removed from  

Site without the Project Manager’s instructions except for use upon 

the Works.  

  

23.3 Payments shall be adjusted for deductions for retention.  The 

Employer shall pay the Contractor the amounts certified by the 

Project Manager within 30 days of the date of issue of each 

certificate.  If the Employer makes a late payment, the Contractor 

shall be paid simple interest on the late payment in the next 

payment.  Interest shall be calculated on the basis of number of 

days delayed at a rate three percentage points above the Central 

Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue.  

  

23.4 If an amount certified is increased in a later certificate or as a result 

of an award by an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause.  Interest shall 

be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  

  

23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by 

other rates and prices in the Contract.  

  

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments 

to the Contractor shall be made in Kenya Shillings and foreign 

currency in the proportion indicated in the tender, or agreed prior 

to the execution of the Contract Agreement and indicated therein.  

The rate of exchange for the calculation of the amount of foreign 

currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract.  If the Contractor indicated 

foreign currencies for payment other than the currencies of the 

countries of origin of related goods and services, the Employer 

reserves the right to pay the equivalent at the  

time of payment in the currencies of the countries of such goods 

and services.  The Employer and the Project Manager shall be 

notified promptly by the Contractor of any changes in the expected 

foreign currency requirements of the Contractor during the 

execution of the Works as indicated in the Schedule of Foreign 

Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be 

amended by agreement between Employer and the Contractor in 

order to reflect appropriately such changes.  

  

23.7 In the event that an advance payment is granted, the following shall 

apply: -  
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a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 

entitled to an advance of 10% (ten percent) of the original 

amount of the Contract.  The advance shall not be subject 

to retention money.  

  

b) No advance payment may be made before the Contractor 

has submitted proof of the establishment of deposit or   a 

directly  liable guarantee satisfactory to the Employer in the 

amount of the advance payment.  The guarantee shall be in 

the same currency as the advance.  

  

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 

from the balance owing to the Contractor.  Reimbursement 

shall begin when the amount of the sums due under the 

Contract reaches 20% of the original amount of the 

Contract.  It shall have been completed by the time 80% of 

this amount is reached.  

  

 

The amount to be repaid by way of successive deductions shall be calculated by 

means of the formula:  

  

 R  =  A(x1 – x11)  

             80 – 20   

Where:  

  

      R = the amount to be reimbursed  

  

A = the amount of the advance which has been granted  

  

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the 

Contract.  This figure will exceed 20% but not 

exceed 80%.  

  

X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the  

Contract.  This figure will be below 80%but not 

less than 20%.  

  

d) with each reimbursement the counterpart of the directly 

liable guarantee may be reduced accordingly.  

  

24. Compensation Events  

  

24.1 The following issues shall constitute Compensation Events:  
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(a) The Employer does not give access to a part of the Site by 

the Site Possession Date stated in the Appendix to 

Conditions of Contract.  

  

(b) The Employer modifies the List of Other Contractors, etc., 

in a way that affects the Work of the Contractor under the 

Contract.  

  

(c) The Project Manager orders a delay or does not issue 

drawings, specifications or instructions required for 

execution of the Works on time.  

  

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon the Work, which is then 

found to have no defects.  

  

(e) The Project Manager unreasonably does not approve a 

subcontract to be let.  

  

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

the Letter of Acceptance from the information issued to 

tenderers (including the Site investigation reports), from 

information available publicly and from a visual inspection of 

the Site.  

  

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons.  

  

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor.  

  

(i) The effects on the Contractor of any of the Employer’s risks.  

  

(j) The Project Manager unreasonably delays issuing a 

Certificate of Completion.  

  

(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply.  

  

24.2 If a compensation event would cause additional cost or would 

prevent the Work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended.  The Project Manager shall 
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decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended.  

  

24.3 As soon as information demonstrating the effect of each 

compensation event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly.  If 

the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast.  The Project Manager will assume that 

the Contractor will react competently and promptly to the event.  

  

24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor not having given early warning or not having co-

operated with the Project Manager.  

  

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract.  

  

24.6 The Contractor shall give written notice to the Project Manager of 

his intention to make a claim within thirty days after the event giving 

rise to the claim has first arisen.  The claim shall be submitted 

within thirty days thereafter.  

  

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim 

within the said thirty days and a final claim within thirty days of the 

end of the event giving rise to the claim.  

  

25. Price Adjustment  

  

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 

and other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion.  

The adjustment shall be the change in the amount of tax payable 

by the Contractor.  

  

25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to 

the Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in 

the Contract, if at any time during the period of the Contract 

exchange rates shall be varied and this shall affect the cost to the 

Contractor of  

such materials, then the Project Manager shall assess the net 

difference in the cost of such materials.  Any amount from time to 
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time so assessed shall be added to or deducted from the Contract 

Price, as the case may be.  

  

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and 

in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in 

the events specified thereunder;  

  

(i) The prices contained in the Contract Bills of Quantities shall 

be deemed to be based upon the rates of wages and other  

emoluments and expenses as determined by the Joint 

Building Council of Kenya (J.B.C.) and set out in the 

schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix 

to Conditions of Contract.  

  

(ii) Upon J.B.C. determining that any of the said rates of wages 

or other emoluments and expenses are increased or 

decreased, then the Contract Price shall be increased or 

decreased by the amount assessed by the Project Manager 

based upon the difference, expressed as a percentage, 

between the rate set out  in the schedule of basic rates 

issued 30 days before the date for submission of tenders 

and the rate published by the J.B.C. and applied to the 

quantum of labour incorporated within the amount of Work 

remaining to be executed at the date of publication of such 

increase or decrease.  

  

(iii) No adjustment shall be made in respect of changes in the 

rates of wages and other emoluments and expenses which 

occur after the date of Completion except during such other 

period as may be granted as an extension of time under 

clause 17.0 of these Conditions.  

  

25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 

permanently incorporated in the Works as determined by the 

J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule 

used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract.  

  

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased 

or decreased by the amount to be assessed by the Project 

Manager based upon the difference between the price set out in 

the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 
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applied to the quantum of the relevant materials which have not 

been taken into account in arriving at  

the amount of any interim certificate under clause 23 of these 

Conditions issued before the date of publication of such increase 

or decrease.  

  

25.6 No adjustment shall be made in respect of changes in basic prices 

of materials which occur after the date for Completion except 

during such other period as may be granted as an extension of 

time under clause 17.0 of these Conditions.  

  

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates.  

  

26. Retention  

  

26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole 

of the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 

corrected.  

  

 

27. Liquidated Damages  

  

27.1 The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day 

that the actual Completion Date is later than the Intended 

Completion Date.  The Employer may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated 

damages shall not alter the Contractor’s liabilities.  

  

27.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  The Contractor shall be paid interest 

on the overpayment, calculated from the date of payment to the 

date of repayment, at the rate specified in Clause 23.30.  

  

28. Securities  

  

28.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be 

issued in an amount and form and by a reputable bank acceptable 

to the Employer, and denominated in Kenya Shillings. The 
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Performance Security shall be valid until a date 30 days beyond 

the date of issue of the Certificate of Completion.  

  

29. Day-works  

  

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 

Manager has given written instructions in advance for additional 

work to be paid for in that way.  

  

29.2 All work to be paid for as Day-works shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project 

Manager within two days of the Work being done.  

  

29.3 The Contractor shall be paid for Day-works subject to obtaining 

signed Day-works forms.  

  

30. Liability and Insurance  

  

30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks:  

  

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to;  

  

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable 

result of the Works, or  

  

(ii) negligence, breach of statutory duty or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor.  

  

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in Employer’s design, or due to war or 

radioactive contamination directly affecting the place where 

the Works are being executed.   

  

30.2 From the Completion Date until the Defects Correction Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is the Employer’s risk except loss or damage due to;  

  

(a) a defect which existed on or before the Completion Date.  
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(b) an event occurring before the Completion Date, which was 

not itself the Employer’s risk  

  

(c) the activities of the Contractor on the Site after the 

Completion Date.  

  

30.3 From the Start Date until the Defects Correction Certificate has 

been issued, the risks of personal injury, death and loss of or 

damage to property (including, without limitation, the Works, Plant, 

Materials, and Equipment) which are not Employer’s risk are 

Contractor’s risks.  

  

30.4 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts stated in the 

Appendix to Conditions of Contract for the following events;  

  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 

and (d) personal injury or death.  

  

30.5 Policies and certificates for insurance shall be delivered by the  

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date.  All such insurance shall provide 

for compensation required to rectify the loss or damage incurred.  

  

30.6 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance which 

the Contractor should have provided and recover the premiums 

from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due.  

  

30.7 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply 

with any conditions of insurance policies.  

  

31. Completion and taking over  

  

31.1 Upon deciding that the Works are complete, the Contractor shall 

issue a written request to the Project Manager to issue a Certificate 

of Completion of the Works.  The Employer shall take over the Site 

and the Works within seven [7] days of the Project Manager’s 

issuing a Certificate of Completion.  

32. Final Account  
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32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

to him by the Employer under the Contract before the end of the 

Defects Liability Period.  The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it 

is correct and complete.  If it is not, the Project Manager shall issue 

within 30 days a schedule that states the scope of the corrections 

or additions that are necessary.  If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a 

Payment Certificate.  The Employer shall pay the Contractor the 

amount due in the Final Certificate within 60 days.  

  

33. Termination  

  

33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. These   

fundamental breaches of Contract shall include, but shall not be limited to, the 

following;  

  

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 

not been authorised by the Project Manager;  

  

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days;  

  

(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation;  

  

(d) a payment certified by the Project Manager is not paid by 

the Employer to the Contractor within 30 days (for Interim  

Certificate) or 60 days (for Final Certificate) of issue.  

(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period 

of time determined by the Project Manager;  

  

(f) the Contractor does not maintain a security, which is 

required.  

  

33.2 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those listed 

under Clause 33.1 above, the Project Manager shall decide 

whether the breach is fundamental or not.  
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33.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience.  

  

33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible.  The Project Manager shall 

immediately thereafter arrange for a meeting for the purpose of 

taking record of the Works executed and materials, goods, 

equipment and temporary buildings on Site.  

  

34. Payment Upon Termination  

 34.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Project Manager shall issue a certificate for the value of 

the Work done and materials ordered and delivered to Site up to the date of the 

issue of the certificate.  Additional liquidated damages shall not apply.  If the 

total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be a debt payable by the Contractor.  

  

34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 

securing the Works.  

  

34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon 

the Works and use all materials on the Site, plant, equipment and 

temporary works.   

  

34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when 

required, within such reasonable time as the Project Manager may 

in writing specify, any temporary buildings, plant, machinery, 

appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss 

or damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the 

Contractor.  

Until after completion of the Works under this clause the Employer 

shall not be bound by any other provision of this Contract to make 

any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of 

expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such 

determination exceeds the total amount which would have been 
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payable on due completion in accordance with this Contract the 

difference shall be a debt payable to the Employer by the 

Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable 

by the Employer to the Contractor.  

  

35. Release from Performance  

 35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated.  The Contractor shall 

make the Site safe and stop Work as quickly as possible after receiving this 

certificate and shall be paid for all Work carried out before receiving it.  

  

36. Corrupt gifts and payments of commission  

The Contractor shall not;  

  

(a) Offer or give or agree to give to any person in the service of the   

  

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to 

show favour or disfavour to any person in relation to this or any 

other contract for the Employer.  

  

(b) Enter into this or any other contract with the Employer in 

connection with which commission has been paid or agreed to be 

paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the 

terms and conditions of any agreement for the payment thereof 

have been disclosed in writing to the Employer.  

  

Any breach of this Condition by the Contractor or by anyone 

employed by him or acting on his behalf (whether with or without 

the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement Regulations issued under 

The Exchequer and Audit Act Cap 412 of the Laws of Kenya.  

  

37. Settlement of Disputes  

37.1  In case any dispute or difference shall arise between the Employer or the 

Project Manager on his behalf and the Contractor, either during the progress 

or after the completion or termination of the Works, such dispute shall be 

notified in writing by either party to the other with a request to submit it to 

arbitration and to concur in the appointment of an Arbitrator within thirty days 

of the notice.  The dispute shall be referred to the arbitration and final 

decision of a person to be agreed between the parties.  Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed 
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by the Chairman or Vice Chairman of any of the following professional 

institutions;  

  

(i) Architectural Association of Kenya  

  

(ii) Institute of Quantity Surveyors of Kenya  

  

(iii) Association of Consulting Engineers of Kenya  

  

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

  

(v) Institution of Engineers of Kenya  

  

On the request of the applying party.  The institution written to first 

by the aggrieved party shall take precedence over all other 

institutions.  

  

37.2 The arbitration may be on the construction of this Contract or on 

any matter or thing of whatsoever nature arising thereunder or in 

connection therewith, including any matter or thing left by this 

Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the 

Contractor may claim to be entitled to or the measurement and 

valuation referred to in clause 23.0 of these conditions, or the rights 

and liabilities of the parties subsequent to the termination of 

Contract.  

  

37.3 Provided that no arbitration proceedings shall be commenced on 

any dispute or difference where notice of a dispute or difference 

has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the 

dispute.  

  

37.4 Notwithstanding the issue of a notice as stated above, the 

arbitration of such a dispute or difference shall not commence 

unless an attempt has in the first instance been made by the 

parties to settle such dispute or difference amicably with or without 

the assistance of third parties.  Proof of such attempt shall be 

required.  

  

37.5 Notwithstanding anything stated herein the following matters may 

be referred to arbitration before the practical completion of the 

Works or abandonment of the Works or termination of the Contract 

by either party:  

  

37.5.1 The appointment of a replacement Project Manager upon 
the said person ceasing to act.  
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37.5.2 Whether or not the issue of an instruction by the Project 
Manager is empowered by these Conditions.         

  
37.5.3 Whether or not a certificate has been improperly withheld or 

is not in accordance with these Conditions.  
  

37.5.4 Any dispute or difference arising in respect of war risks or 
war damage.  

  

37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 

alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing.  

  

37.7 The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to direct such measurements, computations, 

tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any 

certificate.  

  

37.8 The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to open up, review and revise any certificate, 

opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same 

manner as if no such certificate, opinion, decision requirement or 

notice had been given.  

  

37.9 The award of such Arbitrator shall be final and binding upon the 

parties.  
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SECTION IV:  APPENDIX TO CONDITIONS OF CONTRACT  

  

The following information regarding the particulars of the tender shall 

complement supplement or amend the provisions of the instructions to 

conditions of contract.  Wherever there is a conflict between the provision of the 

instructions to conditions of contract and the provisions of the appendix, the 

provisions of the appendix herein shall prevail over those of the conditions of 

contract.  

  

COC  

Clause  

Number  

Amendments of, and Supplements to, Clauses in the conditions of 

contract  

1  

  

Definitions:   

  

The Employer is:  

  

Name:  MURANG’A MUNICIPALITY  

Address:  P.O BOX 52 -10200, MURANG’A  

Name of Authorized Representative: …………………………………… 
Telephone:   

Email:   

  

The Project Manager is: Chief Officer - Housing & Urban Development 

  

Name: Chief Officer, Housing & Urban Development  
Address:  P.O BOX 52-10200, MURANG’A  

Telephone:  

  

 The name (and identification number) of the Contract is:  

  

UPGRADING TO BITUMEN STANDARDS TO JCT HOSPITAL ROAD 

STAGE - K.P.L.C  - LANDS OFFICES - JCT KIRIAI-INI ROAD &  - JCT 

FAMILY BANK  BACKLANE ACCESS ROADS & IMPROVEMENT & 

UPGRADING OF MUKUYU ECD SCHOOL AND SOCIAL HALL  

 

 

The Start Date:   

Shall be AGREED WITH THE PROJECT MANAGER  

2.1  The Completion Period for the Works is: 12 WEEKS  

  

13.1  The Contractor shall submit a revised program for the Works within 7 days 
of delivery of the Letter of Acceptance.   
  

13.2  The period between Program updates is 30 days.  
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13.3  The amount to be withheld for late submission of an updated Program is 

Kshs “Full Certificate”  

 

   

14.1  The Site Possession Date shall be AGREED WITH THE PROJECT 
MANAGER   

  

15.1  The Site is located at Murang’a town,  

 

  

20.2  The Defects Liability period is 180 days from the date of Practical 
Completion.  
  

25.4  The Price Adjustment Clause SHALL NOT apply  

  

26.1  The proportion of payments retained is 10%. Limit of retention is 10% of 
contract sum.  
  

27.1  The liquidated damages for the whole of the Works is Kshs. 0.05% of 
the Contract Sum per day   
  

28.1  The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price 10 percent (%)   
  

  30.4  The minimum insurance covers shall be;  

  

Å Contractor’s ALL RISK INSURANCE  

  

1. The minimum cover for insurance of the Works and of Plant and 

Materials in respect of contractor’s faulty design is N/A  

  

2. The minimum cover for loss or damage to Equipment is N/A  

  

3. The minimum for insurance of other property is N/A  

  

4. The minimum cover for personal injury or death insurance  

  

• For the Contractor’s employees is Kshs 10,000,000  

(Ten Million)  

  

• And for other people is Kshs 10,000,000 (Ten Million)  

  

2.14.1  The Tender Security shall be; Bid Security of Kshs 1,000,000.00 

from a reputable bank or insurance firm approved by PPRA in the 

format provided valid for an additional 30 days beyond the tender 

validity period  
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2.15.1  The Tender validity period shall be 120 days.  

2.16.2  The number of copies of the Tender to be completed and returned 

shall be: One (1) original and two (2) copies.    

2.17.2  Tender shall be submitted to:  

Ag. Director Supply Chain Management 

Murang’a Municipality,   

P.O. Box 52-10200, Murang’a. 

 

   

 2.20.1  The Tender opening shall take place at:  

 Murang’a Municipality Boardroom Date: ……………………. Time: 

10.00am local time.  

2.22  The Preliminary evaluation shall be mandatory:  

  

The evaluation shall adopt YES/ No Approach. The non-responsive 
submissions will be eliminated from the entire preliminary evaluation 
process and will not be considered further.  
  

Bidders must submit the following documents and Must be certified 
(signed and stamped) by commissioner of oaths/advocate registered 
in Kenya:  

  

• Valid current year business permit.  

• Valid current Tax Compliance Certificate.  

• Certificate of incorporation.  

• CR 12 Certificate/ Form  

• NCA road works-category 6 and above.  

• PIN/VAT certificate from KRA  

• Bank statements for the last One year    

• Lines of credit letter(s) from banks  

• Financial audited accounts for two (2) previous year endorsed, 
signed and stamped by a registered external auditor.  

• Qualified personnel – Foreman with at least 3years 

experience in works of an equivalent nature and volume. 

Minimum Certificate in Roads Construction with NCA 

accreditation. Attach certified copies of CVs and 

Certificates). 

• Copies of Assets Ownership documents eg. Log books, Lease 
agreements, Titles, etc  

  
AT THIS STAGE, THE TENDERER’S SUBMISSION WILL EITHER BE 
RESPONSIVE OR NON RESPONSIVE. THE NON  
RESPONSIVE SUBMISSIONS WILL BE ELIMINATED FROM THE 

ENTIRE EVALUATION PROCESS AND WILL NOT BE CONSIDERED 

FURTHER.  
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2.24  Evaluation and Comparison of Tenders (Technical Evaluation)  

• Shall be as per evaluation criteria provided below.  

• All tender responses will be evaluated, and the winning tender 
selected on the basis of “best value” in terms of technical 
superiority as well as cost effectiveness.  

• A tenderer must score a minimum of 70% to be considered for 

price comparison.  

2.27  Post – qualification: Shall be undertaken  

2.24.3  Award Criteria: The combined technically and financially 

evaluated bidder  

2.30.1  Particulars of performance security if applicable.- 10% of the  

 contract sum from a reputable financial institution   

 

  



53 
 
 

 

SECTION VI - STANDARD 

FORMS   

Contents  

  

Form of Power of Attorney ......................................................................... 54 

Form of Tender .......................................................................................... 55 

Letteror of Notification of Award ................................................................ 57 

Letter of Acceptance .................................................................................. 58 

Contract Agreement................................................................................... 58 

Confidential Business Questionnaire ......................................................... 59 

Form Sd1 ................................................................................................... 61 

Form Sd2 ................................................................................................... 61 

Tender Security (Bank Guarantee) ............................................................ 62 

Performance Security Form ....................................................................... 64 

Insuarance Authorization Form .................................................................. 65 

Form Rb 1 .................................................................................................. 67 

Tender Questionnaire ................................................................................ 68 

Tender Securing Declaration Form ............................................................ 72 

 

  



54 
 
 

 

FORM OF POWER OF ATTORNEY  

  

(All bidders shall complete this form otherwise; their bids shall be considered 

as non-responsive)  

  

We _________________________________________________ (Name of 

Bidder)  

  

having our offices located in ______________________________________ 

(Name of Town and Building) duly authorise   
  
________________________________________________ (Name of person 

appointed to act for and on behalf of the bidder) to act for and on our behalf on 

all matters pertaining to the execution of works as stipulated under   

(Tender Description) 

  

  

Duly signed and delivered:  

  

  

Name of appointed attorney:  

_______________________________________________________________  

  

Signature of appointed attorney: 

_______________________________________________________________  

  

Witnessed by:  

  

1. Name of First Company Director: 

____________________________________________________  

      

                    Signature: _____________________________________________  
  

    

2. Name of Second Company Director: 

____________________________________________________  

      

     Signature: _____________________________________________  

  
    
Company Seal: ____________________________________________ 

  

  
   ___________________________________________________________________  

Name and Title  

 

 

 



55 
 
 

 

 

FORM OF TENDER  

  

Office of CEC – Housing & Urban Development,  

Murang’a Municipality,  

P.O. Box 52 - 10200  

MURANG’A 

  

Date: …………… , 2020  

  

Dear Sir,  

         

REF: UPGRADING TO BITUMEN STANDARDS TO JCT HOSPITAL ROAD STAGE - 

K.P.L.C  - LANDS OFFICES - JCT KIRIAI-INI ROAD &  - JCT FAMILY BANK  

BACKLANE ACCESS ROADS & IMPROVEMENT & UPGRADING OF MUKUYU 

ECD SCHOOL AND SOCIAL HALL 

  

In accordance with the Instructions to Tenderers, Conditions of Bid, 

Specifications and Bills of Quantities for the execution of the above named 

works, we, the undersigned offer to perform the works and remedy any defects 

therein for the sum of:  

   

Kshs……………………………………………….……………….[Amount in 

figures]  

  

KenyaShillings…………………………………………………………………............

......... 

..........................………………………………………………………………………

……… 
… [Amount in words]  

We undertake, if our tender is accepted, to commence the Works as  soon as is 
reasonably possible after the receipt of the Employer’s Representative’s notice 

to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Conditions of Contract.   

We agree to abide by this tender for a period of ………… days from the date 

of bid opening and shall remain binding upon us and may be accepted at any 

time before that date.  

  

Unless and until a formal Agreement is prepared and executed this bid together 

with your written acceptance thereof, shall constitute a binding Contract between 

us.  

  

We understand that you are not bound to accept the lowest or any tender you 
may receive.  
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Dated this ………………….. day of ……………………20…..  

  

Signature ……………………………………….….in the capacity of ……………… 

 

………………………………………………………………………. 

  

duly authorized to sign tenders for and on behalf of:   

 

……………………………………………………………………………… 

 

…………………….…………….. [Name of Bidder]   

  

Of………………………………………………………………………………………… 

 

………….…………………….. [Address of Bidder]  

  

  

PIN No.  

……………………………………………………………………………………..……

……… 

………..  

  

VAT CERTIFICATE No.  

………………………………………………………………….……………………  

  

 Witness:  Name  

………………………………………………………………………………..…….   

  

             Address  

 ……………………………………………………………………..…………….    

  

           Signature  

…………………………………………………………………….……………  
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 LETTER OF NOTIFICATION OF AWARD  

                

Address of Procuring Entity  

       _____________________  

       _____________________  

 To:      

 
  

This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you.   

   

   
  

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance.  

  

2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.   

  

3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.   

  

 (FULL PARTICULARS)    

  

   

___________________________________________________________________ 

 

_____________________________________________________________________ 

    

      

  

  

            

          SIGNED FOR ACCOUNTING OFFICER  

  

 
 

  
    
    
  
RE: Tender No.     
  
         Tender Name     
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LETTER OF ACCEPTANCE  

  

           _______________________[date]  

  

To:  _______________________  
   [name of the Contractor]  

  

   _____________________  

   [address of the Contractor]  

  

Dear Sir,  

  

This is to notify you that your Tender dated ___________________________ 

for the execution of  
________________________________________________ [name of the 

Contract and identification number, as given in the Tender documents] for the 

Contract Price of Kshs.  __________________________ [amount in figures] 

[Kenya Shillings______________________________(amount in words) ] in 

accordance with the Instructions to Tenderers is hereby accepted.  

  

You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents.  

  

Authorized Signature  …………………………………………………………………  

  

Name and Title of Signatory  …………………………………………………………  

  

Attachment : Agreement  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

 

  CONTRACT AGREEMENT  
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THIS AGREEMENT made the ___day of _____20____between…………[name 

of procurement entity] of ……………….[country of Procurement 

entity](hereinafter called “the Procuring entity”) of the one part and 

……………………[name of tenderer] of ……….[city and country of 

tenderer](hereinafter called “the tenderer”) of the other part.  

WHEREAS the procuring entity invited tenders for certain materials and spares.  

Viz…………………….. [Brief description of materials and spares] and has 

accepted a tender by the tenderer for the supply of those materials and spares 

in the spares in the sum of ……………………………………… [Contract price in 

words and figures] NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:   

1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract referred to.   

2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz.:   

(a) the Tender Form and the Price Schedule submitted by the tenderer;   

(b) the Schedule of Requirements;   

(c) the Details of Cover;   

(d) the General Conditions of Contract;  (e) the Special Conditions of 

Contract; and   

(f) the Procuring entity’s Notification of Award.   

3. In consideration of the payments to be made by the Procuring entity to the 

tenderer as hereinafter mentioned, the tenderer hereby covenants with the 

Procuring entity to provide the materials and spares and to remedy defects 

therein in conformity in all respects with the provisions of the Contract   

4. The Procuring entity hereby covenants to pay the tenderer in consideration 

of the provision of the materials and spares and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under 

the provisions of the contract at the times and in the manner prescribed by 

the contract.   

IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with their respective laws the day and year first above 

written.   

Signed, sealed, delivered by___________the _________(for the Procuring 

entity)   

Signed, sealed, delivered by___________the __________(for the tenderer)   

 

 

 

 

 

CONFIDENTIAL BUSINESS QUESTIONNAIRE  
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You are requested to give the particulars indicated in Part I and either Part 2 (a), 2 (b) or 2 (c) 

whichever applies to your type of business.  

  
You are advised that it is a serious offence to give false information on this form  

  

         Part I- General :  

         Business  Name ……………………………………………………………………………………..          

Location of business premises………………………………………………………….……………          Plot 

No. …………………………………….………. Street/Road…………………………..….…..  

         Postal Address……………………………………………..………….Tel. No………………...…...  

         Nature of business……………………………………………………………………………………  

         Current Trade Licence No………………………………….…………Expiring date………..……..  

         Maximum value of business which you can handle at any one time : K£…………………………  

         Name of your bankers…………………………………………………Branch ………………..……    

  

  

  Ä  
  
  
  

  Ä  
  
  
  
  
  
  
  
  
  

  Ä  

Part 2 (a) ï Sole Proprietor  
Your name in full……………………………………….…………….Age………….…….  
Nationality………………………………Country of origin………………………………. 

*Citizenship details…………………………………………………….……………….….  

Part 2 (b) Partnership Given 
details of partners as follows:  
                 Name                    Nationality               Citizenship Details             Shares  
………………………………………………………………………………………….  
…………………………………………………………………………………………. 

………………………………………………………………………………………….  
…………………………………………………………………………………………..  

Part 2 ( c) ï Registered Company:  
Private or Public…………………………………………………………………………….  
State the nominal and issued capital of company-  
       Nominal K£………………………………..        

Issued K£…………………………………..  
Given details of all directors as follows:-  
                 Name                    Nationality               Citizenship Details             Shares  
1. 1.    

…………………………………………………………………………………………  
2. ………………………………………………………………………………………… 

3.     …………………………………………………………………………………………  
4. …………………………………………………………………………………………  

5. ………………………………………………………………………………………….  

  

       Date ………………………………………………..….Signature of Candidate……………………….  
*if Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or  Registration.  
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  FORM SD1  

  

SELF DECLARATION FORMS   (r 62)  

  

REPUBLIC OF KENYA  

  

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)  

  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED 

IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL 

ACT 2015.  

  

I, …………………………………….of P. O. Box ………………………. being a 

resident of ……………………………….. in the Republic of ------ do hereby make 

a statement as follows:-  

  

1. THAT I am the Company Secretary/ Chief Executive/Managing 

Director/Principal Officer/Director of ………....……………………………….. 

(insert name of the Company) who is a Bidder in respect of  

Tender No. ………………….. for ……………………..(insert tender 

title/description) for ……………………..( insert name of the Procuring entity) and 

duly authorized and competent to make this statement.  

  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been 

debarred from participating in procurement proceeding under Part IV of the Act.  

  

  

3. THAT what is deponed to hereinabove is true to the best of my knowledge, 

information and belief.  

  

  

  

……………………………….   ………………………… ………………………  

(Title)                                         (Signature)                             (Date)  

  

  

Bidder Official Stamp  

  

   

  

Note: This form MUST be filled, signed and submitted by all the bidders 

participating in this tender. This is a mandatory requirement under the new Public 

Procurement Asset and Disposal Act 2015 that came into effect on 7th January 

2016   
 

 

 FORM SD2  
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SELF DECLARATION FORMS   (r 62)  

REPUBLIC OF KENYA  

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT 
ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE.  

  

I, …………………………………….of P. O. Box ………………………. being a 

resident of ………………………………….. in the Republic of ------ do hereby 

make a statement as  follows:-  

  

1. THAT I am the Chief Executive/Managing Director/Principal 

Officer/Director of  

………....……………………………….. (insert name of the Company) who is 

a Bidder in respect of Tender No. ………………….. for 

……………………..(insert tender title/description) for ……………………..( 

insert name of the Procuring entity) and duly authorized and competent to 

make this statement.  
  

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will 

not engage in any corrupt or fraudulent practice and has not been 

requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of 

……………………..( insert name of the Procuring entity) which is the 

procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors 

have not offered any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of 

……………………..(name of the procuring entity)  
  

4. THAT the aforesaid Bidder will not engage /has not engaged in any 

corrosive  practice with other bidders participating in the subject tender   
  

5. THAT what is deponed to hereinabove is true to the best of my knowledge 

information and belief.  
  

 ……………………………….   ………………………… ………………………  

(Title)                                         (Signature)                             (Date)  

Bidder’s Official Stamp   
  

 Note: This form MUST be filled, signed and submitted by all the bidders participating 

in this tender. This is a mandatory requirement under the new Public Procurement 

Asset and Disposal Act 2015 that came into effect on 7th January 2016   

 TENDER SECURITY (BANK GUARANTEE)  
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Bank Letterhead  

  

Whereas ………………………………………. [name of the tenderer] (hereinafter 

called “the tenderer”) has submitted its tender dated …………. [date of 

submission of tender]for the supply, installation  and commissioning of 

…………………… [name and/or description  of the equipment](hereinafter called 

“the Tender”)  ………………………………. KNOW ALL PEOPLE by these 

presents that WE ……………………… of ………………………. having our 

registered office at  

………………… (hereinafter called “the Bank/Insurance Company”), are bound 
unto …………….. [name of Procuring entity} (hereinafter called “the Procuring 

entity”) in the sum of …………………….. for which payment well and truly to be 

made to the said Procuring entity, the Bank/Insurance Company binds itself, its 

successors, and assigns by these presents.   

  

Sealed with the Common Seal of the said Bank/Insurance Company this  

  
   day of    

    20       .  

  

THE CONDITIONS of this obligation are:-  

  

1. If the tenderer withdraws its Tender during the period of tender validity 

specified by the tenderer on the Tender Form; or  

2. If the tenderer, having been notified of the acceptance of its Tender by the 

Procuring entity during the period of tender validity:  

  

(a) fails or refuses to execute the Contract Form, if required; or  

(b) fails or refuses to furnish the performance security in 

accordance with the Instructions to tenderers;  

  

We undertake to pay to the Procuring entity up to the above amount upon receipt 

of its first written demand, without the Procuring entity having to substantiate its 

demand, provided that in its demand the Procuring Entity will note that the 

amount claimed by it is due to it, owing to the occurrence of one or both of the 

two conditions, specifying the occurred condition or conditions.  

  

This tender guarantee will remain in force up to and including thirty (30) days 

after the period of tender validity, and any demand in respect thereof should 

reach the Bank not later than the above date.  

  

[signature  of  the  authorized  representative  of  the 

 bank/insurance company]ééééé..  

Seal ééééééééééééé..____________________________  
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PERFORMANCE SECURITY FORM  

To: 

……………………………………………………………………………………………

..  

[name of the Procuring entity]  
WHEREAS……………………………….[name of tenderer]  
(hereinafter called “the tenderer”) has undertaken, in pursuance of Contract  

 No.___________[reference  number  of  the  contract]  dated  

_______________20______to supply 

….……………………………………………..  

…………………………………………………………………………………………… 

[Description services](Hereinafter called “the contract”)  

AND WHEREAS it has been stipulated by you in the said Contract that the 
tenderer shall furnish you with a bank guarantee by a reputable bank for the sum 

specified therein as security for compliance with the Tenderer’s performance 

obligations in accordance with the Contract.   

AND WHEREAS we have agreed to give the tenderer a guarantee:   

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, 

on behalf of the tenderer, up to a total of 

…………………………………………………….  
[amount of the guarantee in words and figures],  

and we undertake to pay you, upon your first written demand declaring the 
tenderer to be in default under the Contract and without cavil or argument, any 
sum or sums within  the  limits  of  ……………………….. [amount of 

guarantee] as aforesaid, without your needing to prove or to show grounds or 
reasons for your demand or the sum specified therein.   

This guarantee is valid until the _____ day of 20  

_______________________________________________________________

Signature and seal of the Guarantors   

_______________________________________________________________ 
[name of bank or financial institution]   

_________________________________________________________________ 

[address]   

_________________________________________________________________ 

[date]   

(Amend accordingly if provided by Insurance Company)  
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INSUARANCE AUTHORIZATION FORM  

  

  

 To  [name of the Procuring entity] ………………………………..  

  

  

WHEREAS …………………………………………………………………  

     [Name of the principal]  

who are established and reputation dealers in  ………………………… [Type of 

business] having registered offices at …………… …………………………………. 

[Address of principal] do hereby authorizing 

……………………………………………  

[Name and address of tenderer] to submit a tender/act on behalf of ……………. 

[Name of Insurance], [reference of the tender] for the stated (particulars of tender).  

  

We hereby extend our full guarantee and warranty as per the General Conditions 

of Contract for the services to be provided against this Invitation for Tenders.  

  

  

  

  

  

                    

     [Signature for and on behalf of the principal]  

  

Note: This letter of authority should be on the letterhead of the principal and 

should be duly signed and stamped.  

  

  

  

  

  

  

  

  

  

 

 LETTER OF NOTIFICATION OF AWARD  
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Address of Procuring Entity  

       _____________________  

       _____________________  

 To:      

 
  

This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you.   

   

   
  

4. Please acknowledge receipt of this letter of notification signifying your 

acceptance.  

  

5. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.   

  

  

6. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.   

  

 (FULL PARTICULARS)    

  
    

    

      

  

  

            

          SIGNED FOR ACCOUNTING OFFICER  

  

  

  

  

  

  
    
    
  
RE: Tender No.     
  
         Tender Name     
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FORM RB 1  

REPUBLIC OF KENYA PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW 

BOARD  

 APPLICATION NO…………….OF……….….20……... BETWEEN ……………… 

……………………..……………………………………………….APPLICANT  

AND  

…………………………………RESPONDENT (Procuring Entity)  

Request for review of the decision of the…………… (Name of the Procuring 

Entity) of ……………dated the…day of ………….20……….in the matter of 

Tender  

No………..…of …………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: 

Physical address…………….Fax No……Tel. No……..Email ……………, hereby 

request the  

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds, namely:-  

1.   

2.  

etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: 

-  

1.  

2. 

etc  

SIGNED ………………. (Applicant)  

Dated on…………….day of ……………/…20…  

 
  

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on  

………… day of ………....20….………  

  

SIGNED  

Board Secretary  
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  TENDER QUESTIONNAIRE  

  

  
   Please fill in block letters.  

  
1. Full names of tenderer  

  

………………………………………………………………………………………  

  
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below)  

  

………………………………………………………………………………………  

  
3. Telephone number (s) of tenderer  

  

………………………………………………………………………………………  

  
4. Telex address of tenderer  

  

………………………………………………………………………………………  

  

5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period  

  

………………………………………………………………………………………  

  

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 

address, telephone, telex)  

  

………………………………………………………………………………………  

  

………………………………………………………………………………………  

  
               _______________________  
               Signature of Tenderer  

  
Make copy and deliver to:_____________________(Name of Employer)  

 

QUALIFICATION   INFORMATION  

  
 1.  Individual Tenderers or Individual Members of Joint Ventures  

  
 1.1  Constitution or legal status of tenderer (attach copy or Incorporation  

Certificate);  
 Place of registration:   ____________________________  
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 Principal place of business  _____________________________  
  
Power of attorney of signatory of tender ____________________  

  
 1.2  Total annual volume of construction work performed in the last five years  

  

Year  Volume  

  

  Currency                  Value  

  

  

   

  

1.3 Work performed as Main Contractor on works of a similar nature and volume 

over the last five years.  Also list details of work under way or committed, 

including expected completion date.  

  

Project name  Name and 

person   
of client 

contact  
Type  of 

performed year 

completion   

work 

and 

of  

Value  of  
Contract  

Completion 

Status  

  

  

          

          

 1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below.    

 2    

Item  
Equipment  

of  Description, Make  
and age (years) 

    

Condition ( new, good, 
poor) and number  
available   

Owned,  leased  
(from whom?), or to be 

purchased (from whom?)  

  

  

       

  
1.6 Qualifications and experience of key personnel proposed for administration and execution of 

the Contract.  Attach biographical data.  

   

Position  Name  Years of experience  
(general)  

Years of experience in 

proposed position  

Project  
Manager, etc.  

  
 
  

    

 

 

 1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditor’s reports, etc.  List below and attach copies.  

  
_________________________________________________________ 
_________________________________________________________ 
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1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 

copies of supportive documents.  
_________________________________________________________ 

  
1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the Employer.  

  
   ______________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the  

Instructions to Tenderers.  
_________________________________________________________ 

  
  1.10  Proposed program (work method and schedule) for the whole of the Works.   

  
 3  Joint Ventures  

  
3.4 The information listed in 1.1 – 1.10 above shall be provided for each partner 

of the joint venture.  

  
  3.5  The information required in 1.11 above shall be provided for the joint venture.  

  
3.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture  

  
3.7 Attach the Agreement among all partners of the joint venture (and which is 

legally binding on all partners), which shows that:  

  
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms;  

  
b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture; and  

  
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge.  
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DETAILS OF DOMESTIC SUB-CONTRACTORS  

  

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 
employ for each portion.  

 Failure to comply with this requirement may invalidate the tender.    

  

(1) Portion of Works to be sublet:              

…………………………...  

    

        [i)      Full name of Sub-contractor  

 and address of head office:  ………………………………  

  

           ………………………………  

  

(ii)  Sub-contractor’s 
experience of similar 

works carried out in the 
last 3 years with  

 Contract value:      ………………………………  

   

(2) Portion of Works to sublet:                         ………………………………  

  

(i) Full name of sub-

contractor   

     and address of head office:             ………………………………  

  

                           ………………………………  

  

  

(ii) Sub-contractor’s 
experience of similar 

works carried out in the 
last 3 years with  

 contract value:      ……………………………  

            

____________________             

_______________________  

 [Signature of Tenderer)      Date  
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TENDER SECURING DECLARATION FORM  

[The Bidder shall fill in this Form in accordance with the instructions indicated] 

Date: [insert date (as day, month and year) of Bid Submission]  

  

Tender No………………………………………………………………   

To: Murang’a Municipality 

 

We, the undersigned, declare that:  

1. We understand that, according to your conditions, bids must be supported 

by a Tender Securing Declaration.  

2. We accept that we will automatically be suspended from being eligible for 
bidding in any contract with the Purchaser for the period of time of [insert 

number of months or years] starting on [insert date], if we are in breach of our 

obligation(s) under the bid conditions, because we:  

(a) have withdrawn our Bid during the period of bid validity specified by us 
in the Bidding Data Sheet; or  

(b) having been notified of the acceptance of our Bid by the Purchaser 

during the period of bid validity, (i) fail or refuse to execute the Contract, 

if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the Instructions to Tenderers.  

3. We understand this Tender Securing Declaration shall expire if we are 

not the successful Bidder, upon the earlier of (i) our receipt of a copy of 

your notification of the name of the successful Bidder; or (ii) twenty-

eight days after the expiration of our Bid.  

4. We understand that if we are a Joint Venture, the Tender Securing  

Declaration must be in the name of the Joint Venture that submits the bid. If the  

Joint Venture has not been legally constituted at the time of bidding, the Tender  

Securing Declaration shall be in the names of all future partners as named in 

the letter of intent.  

  

Signed: …………………………………………………….[insert signature of person 

whose name and capacity are shown] In the capacity of [insert legal capacity of person 

signing the Bid Securing Declaration]  

  

 Name:  ……………………………………………………………………………[insert  

complete name of person signing the Tender Securing Declaration]  

  

Duly authorized to sign the bid for and on behalf of: [insert complete name of 

Bidder]  

  

 Dated on day of  ,  [insert date of signing.  

 

 

 

 



73 
 
 

 

FORM RB 1  

  
REPUBLIC OF KENYA PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……...  

  

BETWEEN  

…………………………………………….APPLICANT  

AND  

…………………………………RESPONDENT (Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity) of  

……………dated the…day of ………….20……….in the matter of Tender No………..…of  

…………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:-  

1.   

2.  

etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2. 

etc  

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….………  

  
SIGNED  
Board Secretary  
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SECTION VI – SPECIFICATIONS, DRAWINGS & BILLS OF QUANTITIES 

STANDARD SPECIFICATIONS  

Standard Specifications refers to the Standard Specifications for Road and 

Bridge Construction, 1986 Edition.  
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SECTION 11: SPECIAL SPECIFICATIONS  
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SECTION 1 - GENERAL  

  

101 SPECIAL SPECIFICATIONS.  

  

Special specification is supplementary to the Standard 

Specifications and the two must be read in conjunction. In any case 

where there appears to be conflict between the two then the 

Special Specifications will take precedence  

  

102 EXTENT OF CONTRACT.  

  

   Project location  

  

The project area is about ……. m2 located in the County 

Headquarter (Murang’a town) starting from Mukuyu town. 

103 Cross – section and drainage conditions: A Typical layout and cross 

section is attached to this document for reference.  

1.03.1 Vertical and horizontal alignment: The improvement works shall be 

done on the existing alignment area.  

1.03.2 Scope of works  

The Works to be executed under the Contract comprise mainly of 

but are not limited to the following:  

a) Site clearance   

b) Earthworks and reshaping to improve the alignment and 

restore camber  

c) Provision of gravel wearing course  

d) Provision of Hand packed stones  

e) Improvement of drainage and installation of pipe 

culverts.  

f) Passage of traffic through the works.  

g) Auxiliary works  

h) Defects liability shall be 6 months after substantial 

completion of the works.  

  

 104  PROGRAMME OF EXECUTION OF THE WORKS  
  

The contractor shall provide the works programme, required under 

clause 14 of the Conditions of Contract, within 21 days of receipt 

of the Engineer’s Order to commence work.   

  

The programme shall be coordinated with climatic and other 

conditions to provide for the completion of the works in the order 

and by the time specified.  
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The Contractor shall carry out the contract in accordance with the 

programme agreed with the Engineer, but he shall in no manner 

be relieved by the Engineer’s approval of the programme, of his 

obligation to complete the works in the prescribed order and by the 

prescribed completion date and he shall from time to time review 

his progress and make such amendments to his rate of execution 

of the works as may be necessary to fulfil his obligations.  

  

 105  ORDER OF EXECUTION OF WORKS   
  

In addition to Clause 105 of the Standard Specification the 

Contractor shall carry out the Works such that a continuous and 

consecutive output of fully completed work is achieved.  

  

 107  TAKING OVER CERTIFICATE  
  

The minimum length of road for which a certificate will be issued 

under Clause 48 of the Conditions of Contract is the entire length 

of the road when substantially completed.  

  

 109    NOTICE OF OPERATIONS  

Add the following sub- Clause.  
109.1 Notification Terms  

It shall be the Contractor’s responsibility to notify the Engineer 

when any item of works scheduled are completed and ready for 

approval, and the contractor shall give sufficient notice to allow 

control test to be performed.  

109.2 Explosive and Blasting  

(a) The requirements of the Laws of Kenya governing explosives 

and other requirements and regulations of Government of 

Kenya and other authorities shall be complied with.  

(b) No explosives of any kind shall be used without prior written 

consent of the Engineer.  

(c) The Contractor shall be solely responsible for the provision, 

handling, storage and transporting of all explosive ancillary 

materials and all other items of related kind whatsoever 

required for blasting.   

  

 117   HEALTH, SAFETY AND ACCIDENTS  

  

Add to section 117 the following:  

  

In addition to providing, equipping and maintaining adequate first 

aid stations throughout the works in accordance with the laws of 

Kenya, the contractor shall provide and maintain on site during the 
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duration of the Contract, a fully equipped dispensary. This shall be 

with a qualified Clinical Officer / Nurse who shall offer the 

necessary medical advice on HIV and related diseases to the 

Engineer’s and Contractor’s Site staff. The Contractor shall allow 

for this in the rates and be responsible for all site welfare 

arrangements at his own cost.  

  

 121   DIVERSION OF SERVICES  

  

(a) The Contractor shall acquaint himself with the location of all 

existing services such as telephone lines, electricity cables, 

water pipes, sewers etc., before execution of any works that 

may affect the services. The cost of determining the location 

of the existing services together with making good or repairing 

of any damage caused all to the satisfaction of the Engineer 

shall be included in the tender rates.  

(b) Subject to the agreement with the Engineer, the Contractor 
shall be responsible for removal of alteration and relocation of 

existing services.  

(c) The Contractor shall indemnify the Employer against claims 

originating from damage to existing services or works.   

  

 123  LIAISON WITH GOVERNMENT AND POLICE OFFICIALS  

  

The Contractor shall keep in close touch with the Police and the 

other Government officials of the area regarding their requirements 

in the control of traffic or other matters, and shall provide all 

assistance or facilities, which may be required by such officials in 

the execution of their duties.  

  

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR’S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS.  

  

Notwithstanding Clause 124 of the Standard Specification all 

requirements of land  for temporary works and construction 

purposes shall be to the approval of the Engineer but the 

Contractor will make all necessary arrangements with the property 

owners concerned and pay all charges arising there .from.  On or 

before completion of the Contract, the Contractor shall remove all 

temporary works and shall restore all such land to the condition in 

which it was immediately prior to the occupation thereof as far as 

reasonable and practicable.  No separate payment will be made to 

the Contractor on account of these items and the Contractor must 

make due allowance for them in his rates.  

Notwithstanding Clause 120 of the Standard Specifications, the 

Contractor shall be required to appoint a competent surveyor who 

will liaise with the Engineer on matters related to the demarcation 
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of the existing road reserve, site measurements, removal and 

reinstatement of existing services.  

 

 128  STORAGE OF MATERIALS  

  

All materials shall be stored on Site in a manner approved by the 

Engineer and the Contractor shall carefully protect from the 

weather all work and materials which may be affected thereby.  

  

 129       TEST CERTIFICATES  

  

When instructed by the Engineer, the Contractor shall submit 

certificates of test from the suppliers of materials and goods 

required in connection with the works as the Engineer may require.  

Such certificates shall certify that the materials or goods concerned 

have been tested in accordance with the requirements of the 

specifications and shall give the results of all the tests carried out.  

The Contractor shall provide adequate means of identifying the 

materials and goods delivered to the site with the corresponding 

certificates.  

 

 130  SIGNBOARDS  

  

The Contractor shall provide and erect 1 (one) or two (2) publicity 

signboards on the site as directed. The Engineer shall as shown in 

the Drawings and as required direct the minimum dimensions of 

the boards. The boards shall be prepared primed and painted 

cream and lettered in black. The boards shall be of stout 

construction, resistant to the effects of weather.  

  

 131  ENGINEER’S OFFICE  

The Contractor shall equip the office of the Engineer with the 

following items which on completion of the contract shall revert to 

the Employer.  

The contractor shall be responsible for paying all charges and fees 

related to the use of the Air Time The Resident Engineer shall be 

reimbursed the same on production of proof of payment.  

 (a)  Stationery  N/A 

1. Desk with lockup drawers       3No.  

2. Chairs executive (swivel type)     2No.  

3. Lockable steel cabinets (with 4 drawers)   1No.  

4. Bookshelf 3 shelves 1.2m long     1No.  

5. Stapling machine (Ofrex) and pins    5No.  

6. Paper punch           5No.  

7. 3m tape measure         2No.  
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 8. Scientific calculator         3No.  

 9. Fully equipped first aid kit       2No.  

 10. Waste paper baskets        6No.  

 11. Electric heater fans         2No.  

 12. Padlock            4No.  

 13. Wall clocks battery powered      2No.  

 14. Calculators           2No  

 15. Filing Trays           12No.  

 16. Chairs (standard desk type)      10No.  

 17. Diary              6No.  

 18. Inventory Book          4No.  

19. Diplomat carbon Paper (Packet)      2No.  

 20. Eraser             10No.  

 21. Rulers             10No.  

22. Hard cover note books (4 Quire)      6No.  

 23. Field Note books           20No  

 24. Ream f ruled papers         40No  

 25. Envelopes 29no. per packet       10No.  

 26. Payment Voucher Books       4No.  

27. Pens (Bic ball points)- (packets)     10No.  

 28. Cellotape             5No  

 29. Office glue stick           5No.  

 30. Masking tape           6No.  

 31. Highlighters (dozens)         2No.  

 32. Spring files         

  

  20No.  

     (b)  Photocopying Machine      N/A   1No.  

   Speed 15-17 copies per minute  

    Paper size A6 – A3  

    Recommended monthly volume 6000 copies  

    Type: Desktop  

      Paper feed - 250 sheets   

  

 (c)  ICT Equipment and Accessories   N/A     

      Specifications  

 (i)  Computer  

1.  Processor   Core i5 or higher  

2.  RAM    4GB (Minimum)  

3.  Hard Disk   500 GB (Minimum)  

4.  Monitor    17” HD   

5.  Keyboard   101 Keyboard  

6. Operating System  Windows 10  

7. One years warranty  

 (ii)  Laser Jet Printer N/A 

1. Speed    20ppm  
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2. Memory   16MB expandable to 80MB  

3. Resolution    1200X1200dpi  

4. Compatibility  MS Windows 95/98/2000/XP  

5. Power Input  220-240V  

 (iii)  UPS N/A 

1. Rating    650 VAC (Minimum)  

2. Input voltage  220-240 V (Minimum)  

3. Output    220- 240 V (Minimum)  

4. Output frequency  50-60 Hz  

5. Battery module Minimum 25 minutes backup time on 

50% rated sealed lead-acid Short recharge time  

(Maximum 5hours for 

100%) 6. Protection   Output overload  

      Input/output short – circuit 

iv)  Software N/A 

1. Microsoft Office 2010 with license  

2. Latest Anti-Virus  

  

The contractor shall be paid for these on provision under items 

specified in the BOQ. or reimburse the Engineer on the production 

of the receipts   

  

 134  ENGINEER’S LABORATORY  

The Contractor shall pay for all materials testing and Staff 

Allowances. Payments shall be made under the relevant item of 

the BOQ on provision of receipt.  

  

 137  ATTENDANCE UPON THE ENGINEER AND HIS STAFF  

  

The Contractor shall provide, pay (including all overtime) attendant 

staff to fulfil the requirements of Clause 137 of the Standard 

Specification. The number of staff required for these duties shall 

be not exceed 6No. The Contractor will be paid on a prime cost 

basis plus a percentage for overheads and profits under relevant 

item of the Bills of Quantities.  

  

 138  VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF  

AND METHOD OF PAYMENT  

    

Not Applicable  

.  

 139   RECEIPTED ACCOUNTS  

  

The Contractor may be instructed by the Engineer to make 

payments of general miscellaneous accounts for such items as 

stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to 
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purchase or pay for the above. The Contractor will be paid on a 

prime cost basis plus a percentage for overheads and profits under 

relevant items of the BOQ.  

 

140   ACCOMODATION FOR THE ENGINEER’S STAFF  

  

Not Applicable  

 

  

 142  LIQUIDATED DAMAGES  

  

Liquidated Damages at the rate shown in the Appendix to Form of 

Bid shall apply in the event of the works not being completed within 

the time for completion plus any extension of time which may be 

determined by the Engineer.  

  

 143   ENVIRONMENTAL PROTECTION  

The Contractor shall ensure so far as is reasonably practicable and 

to the satisfaction of the Engineer; that the impact of the 

construction on the environment shall be kept to a minimum and 

that appropriate measures are taken to mitigate any adverse 

effects during the construction.   

(a) After extraction of materials, all borrows pits shall be back-filled 

to the satisfaction of the Engineer. In particular borrow pits near 

the project road shall be back-filled in such a way that no water 

collects in them.  

(b) Spilling of bitumen, fuels, Oils and other pollutants shall be 

cleared up.  
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS  

  

 205   SOILS AND GRAVEL  

  

Whenever in the Contract Document a minimum California Bearing Ratio 

(CBR) is specified, the CBR of the material shall be determined at the 

specified state of compaction.  

  

a) After four days soaking in the case of neat materials and   

b) After seven days curing plus seven days soaking in the case of 

cement improved materials  

 c)    

  

SECTION 3 - SETTING OUT & TOLERANCES  

  

 301   SETTING OUT  

  

The contractor while pegging out the distances shall ensure that 

the existing alignment is followed unless instructed otherwise by 

the Engineer.  

  

  

  

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING  

  

 401  SITE CLEARANCE  

    

   Site Clearance shall be carried out as directed by the Engineer.  

  

 402  REMOVAL OF TOPSOIL    

    

Topsoil shall include up to 200mm depth or any unsuitable 

material encountered in existing or newly constructed drains, 
drainage channels, and accesses.    

  
 403  REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS  

  

When instructed by the Engineer, the Contractor shall demolish or 

remove structure and payment for this shall be made as per the bill 

item.  
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SECTION 5 – EARTHWORKS  

  

 504  PREPARATION PRIOR TO FORMING EMBANKMENT  

  

Where benching is required for existing pavement to accommodate 

earthworks sub-grade or sub-base for widening the road, the rate 

for compaction of existing ground shall be deemed to cover this 

activity.  

 (a)    

Excavation in the pavement of the existing road shall be kept dry.  

In the event of water penetrating the underlying layer, construction 

of the subsequent layers shall be postponed until the underlying 

layers are dry enough to accommodate the construction plant 

without deforming or otherwise showing distress.  

  

Step construction shall be carried out per layer at the joint where 

excavating both vertically and perpendicular to the direction of the 

travel.  The step shall be 500mm perpendicular to the direction of 

the travel and 150mm vertical unless otherwise instructed by the 

Engineer.  

  

Special care shall be taken when compacting the new material at 

the joint ensuring that specified density is achieved.  

  

 505  CONSTRUCTION OF EMBANKMENTS  

  

Only material approved by the Engineer shall be used for fill in 

embankments.  

Material with high swelling characteristics or high organic matter 

content and any other undesirable material shall not be used, 

unless specifically directed by the Engineer. Unsuitable material 

shall include: (i) All material containing more than 5% by weight or 

organic matter (such   as topsoil, material from swamps, mud, logs, 

stumps and other perishable material)  

(ii) All material with a swell of more than 3% (such as black 

cotton soil)  

(iii) All clay of plasticity index exceeding 50.  

(iv) All material having moisture content greater than 105% of 

optimum moisture content (Standard Compaction)  

Subgrade: Shall mean upper 300mm of earthworks either in-situ or 

in fill and subgrade shall be provided for as part of earthworks 

operation and payment shall be made as “fill”. The material for 

subgrade shall have a CBR of not less than 8% measured after a 

4 day soak in a laboratory mix compacted to a dry density of 100% 

MDD (AASHTO T99) and a swell of less than 1%.  
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Embankment repair: Where directed by the Engineer, any localized 

filling in soft, hard or natural; selected material requirements shall 

be executed in accordance with Clause 505.  

  

 508  COMPACTION OF EARTHWORKS  

  

At pipe culverts, all fill above ground level around the culverts shall 

be compacted to density of 100% MDD (AASHTO T.99) up to the 

level of the top of the pipes or top of the surround(s), if any and for 

a width equal to the internal diameter of the pipe on either side of 

the pipe(s) or surround(s) as applicable.  

  

At locations adjacent to structures, all fill above ground level up to 

the underside of the sub-grade shall be compacted to density of 

100% MDD (AASHTO T.99). In case of fill around box culverts this 

should be carried out for the full width of the fill and for a length 

bounded by the vertical plane passing through the ends of the wing 

walls.  

  

Notwithstanding the provision of clause 503 of the standard 

Specification, Compaction of subgrade material (i.e. material 

immediately below formation) in cut areas shall not be carried out 

by the contractor in areas where the formation is formed in hard 

material, unless specific instructions to the contrary are issued by 

the Engineer.  

  

Where improved sub-grade material shall be required, this shall be 

compacted and finished to the same standards and tolerances as 

those required for normal sub-grade and clauses in the 

specifications applying to normal sub-grade shall also apply.  

  

 511  BORROW PITS  

  

The first part of the Standard Specification is amended as follows:-  

  

Fill material which is required in addition to that provided by 

excavation shall be obtained from borrow pits to be located and 

provided by the Contractor but to the approval of the Engineer 

contrary to what has been stated.  

  

 515  SIDE DRAINS  

  

Side drains shall be constructed in accordance with clause 515 of 

the Standard Specification. This item shall be paid under item no. 

5.04.  

  

 517  MEASUREMENT AND PAYMENT  
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Notwithstanding the provisions of clause 517 of the standard 

specifications, the rate for compaction of fill in soft material shall 

allow for the requirements of clause 508 of the special specification 

and no extra payment shall be made for compaction around pipe 

culverts (100% MDD AASHTO T.99).  

  

 517(e)   Overhaul  

     A free haul of 1.5 km shall be allowed.  

  

 518  Grading and shaping  

  

Where directed by the Engineer, the Contractor shall carry out 

grading and shaping over the full width of the carriageway and side 

slopes, so that the final profile complies with a standard cross- 

section shown in the drawings. The grading involves scarification 

up to a maximum depth of 150 mm, reworking of material to render 

it uniform and not segregated, reshaping, grading to profile, 

removing of material from side drains to spoil as directed by the 

Engineer, watering and compacting to 95 % MDD AASHTO T180, 

to required carriageway surface tolerance and uniform cross-fall all 

as directed by the Engineer.  

  

The whole width of the finished surface, after the grading shall be 

trimmed and cleared off as necessary to leave the surface and 

slopes smooth, even and free from fresh loose heaps or windrows, 

stones or boulders or rocks, vegetation or any other deleterious 

material.  

  

  

Measurement and Payment  

Payment shall be made for the plan area instructed and approved 

by the Engineer Item:  Grading  

Unit:   Square meters  
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES & SPOIL AREAS  

  

 601  GENERAL  

  

Notwithstanding any indications to the contrary in the Standard 

specification the Engineer will not make available to the Contractor 

any land for quarries, borrow pits, stockpiles and spoil areas, 

except for those areas in road reserves specifically approved by 

him.  

  

The contractor will be entirely responsible for locating suitable 

sources of materials complying with the Standard and Special 

Specifications, and for the procurement, Wining, haulage to site of 

these materials and all costs involved therein. Similarly the 

contractor will be responsible for the provision and costs involved 

in providing suitable areas for stockpiling materials and spoil 

dumps. Should there be suitable sites for spoil dumps or stockpiles 

within the road reserve forming the site of the works the Contractor 

may utilize these subject to the approval of the Engineer.  

  

No additional payment will be made to the Contractor to cover 

costs arising from the requirements for this Clause and the 

Contractor must include these costs in the rates inserted into the 

Bills of Quantities.  

  

  

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES  

  

The Preliminary Materials Report included as Vol. II of the tender 

documents is only for guidance of the Tenderers and that the 

information therein is neither warranted nor guaranteed.  

  

 703  EXCAVATION OF FOUNDATIONS FOR STRUCTURES  

  

Unless otherwise instructed by the Engineer, all excavated 

surfaces in material other than hard material, on which foundations 

for structures shall be placed, shall be compacted to 100% MDD 

(AASHTO T.99) immediately before structures are constructed.  

  

Paragraph 4, last line: - Replace “95%” with “100%”.  
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 707  BACKFILLING FOR STRUCTURES  

  

Unless otherwise instructed by the Engineer, all backfilling material 

shall be compacted to a minimum of 100% MDD (AASHTO T.99).  

 

  

 

 709  EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES  

  

Payments for river training and establishment of new watercourses 

shall only be made where such work constitute permanent works.  

Works done for road deviation or other temporary works shall not 

qualify for payment.  

  

 710  STONE PITCHING  

  

Stone pitching to drains, inlets and outlets of culverts to 

embankments and around structures shall consist of sound un 

weathered rock approved by the Engineer.  

The stone as dressed shall be roughly cubical in shape with 

minimum dimensions of 150 x 150mm for normal thickness of 

stone pitching.  The Engineer may instruct use of river stones and 

paid for as per the bill rate.  

The surface to receive the pitching shall be compacted and 

trimmed to slope and the stone laid, interlocked and rammed into 

the material to give an even finished surface.  

In areas where stone pitching has been damaged, the Contractor 

shall identify such areas and notify the Engineer for his agreement 

of the extent of the Works required and his approval and 

instructions to proceed with the Works.   Stone Pitching Repair and 

Reconstruction shall be carried out in accordance with Clause 710 

of the Standard Specifications.  

The Works shall involve removal of the damaged stone pitching 

and reconstruction of the said areas in accordance with Clause 710 

of the Standard Specifications by use of the sound salvaged 

material together with any necessary additional material where all 

such materials shall comply with Section 7 of the Standard 

Specifications.  

  

 711  GABIONS  

  

Where instructed by the Engineer the Contractor will install gabions 

as protection works to washout areas or bridge Piers and or 

Abutments. Gabions shall be constructed in accordance with 

Clause 711 of the Standard Specification.  
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I n cases where existing gabions have been damaged, the 

Contractor shall identify them and notify the Engineer for his 

agreement of the extent of the Work required and his approval and 

instructions to proceed with the Works.  

The Works shall involve removal of the damaged gabions / rocks, 

excavation to the correct levels and grades as directed by the 

Engineer, and in accordance with Clause 711 of the Standard 

Specifications and reconstruction with new gabions and other 

necessary materials as necessary. The damaged gabions shall be 

recovered and transported to the nearest County Yard or Kerugoya  

Office.  

  

 712  RIP-RAP PROTECTION WORK  

  

Quarry waste or similar approved material shall be used to backfill 

scoured and eroded side, outfall and cut-off drain. The material 

shall be compacted to form a flat or curved surface preparatory to 

stone [pitching of drainage channels, existing and new scour 

checks as directed by the Engineer.  

The surface to receive the pitching shall be compacted and 

trimmed to slope and the stone hand laid, interlocked and rammed 

into the material to give an even finished surface. The interstices 

of the Pitching shall be rammed with in situ material. The in situ 

material immediately behind the pitching shall be compacted to 

minimum density of 100% MDD compaction (AASHTO T.99)  

  

 714  BACKFILL BELOW STRUCTRURES  

  

Where instructed this shall be carried out in compliance with the 

requirements of Clause 507 and 804 of the Standard Specification.  
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SECTION 8 - CULVERTS AND DRAINAGE WORKS  

  

 801  SCOPE OF SECTION  

  

The operations specified in this section apply to the installation of 

drainage works and reinstatement and improvement of the same.  

  

In addition, this Section covers: -  

  

Replacement of existing 450mm pipe culverts by 600mm diameter 

or 900mm  

Extending of existing 600mm and 900mm diameter pipes to be 

compatible with the increased road width.  

Desilting and cleaning of existing pipes and outfall drains to make 

them free flowing.  

  

 804  EXCAVATION FOR CULVERTS AND DRAINAGE WORKS  

  

In the Standard Specifications, make the following amendments: -  

  

(a) Removal of Existing Pipe Culverts   

Where instructed by the Engineer, the Contractor shall excavate 

and remove all existing blocked or collapsed culvert pipes of 

450mm, 600mm and 900mm diameter including concrete 

surround, bedding, inlet and outlet structure.  

The void left after removal of culvert pipes shall be widened as 

necessary to accommodate new concrete bedding, pipe and 

hunching.   

The payment of this work shall be per linear metre of pipes 

removed, and the volume in m3 of inlet/outlet structure removed. 

The void left by removal of these pipes shall be carefully preserved 

in order to accommodate replacement 600mm or 900mm diameter 

pipe culverts as shall be directed by the Engineer.  

(b) Removal of Other Existing Drainage Structures  

When instructed by the Engineer, the Contractor shall demolish or 

remove any other structure and payment for this shall be made on 

day work basis.  

(c) Excavation for Culverts and Drainage Works  

The Contractor shall carry out all excavations for new culverts and 

drainage works to the lines, levels, inclinations, and dimensions 

shown on the drawings or as instructed by the Engineer.  

  

 805  EXCAVATION IN HARD MATERIAL  

 In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete 

“95%” and insert “100%”.  
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In sub-clause 809(a), paragraph 1, line 1, substitute “95%” with 

“100%”.  

In sub-clause 809©, paragraph 2, line 4, between the words  

“compacted” and “and shaped” insert the words “to 100% MDD 
(AASHTO T.99)”.  

Hard material is a material, which can be excavated only after 

blasting with explosives or barring, and wedging or the use of a 

mechanical breaker fitted with a rock point in good condition and 

operated correctly. Boulders of more than 0.2m3 occurring in soft 

material shall be classified as hard material.   

  

 809  BEDDING AND LAYING OF PIPE CULVERTS  

  

Concrete pipes shall be laid on a 150mm thick concrete bed of 

class 15/20 and the pipes shall be bedded on 1:3 cement: sand 

mortar at least 50mm thick, 150mm wide and extending the full 

length of the barrel.  

  

 The rates inserted shall allow for compaction of the bottom of 

excavation to 95% MDD (AASHTO T.99).  

  

 810   JOINTING CONCRETE PIPES  

  

The concrete pipes for the culverts shall have ogee joints and will 

be joined by 1:2 cement: sand mortar and provided with fillets on 

the outside as described in clause 810 of the Standard 

Specification.  

  

 812  BACKFILLING OVER PIPE CULVERTS  

  

In the Standard Specifications, clause 812  

 a)  Delete paragraph 6 “for pipe culverts ........  

depth of 150mm”, entirely.  

The rates entered for laying of pipe culverts shall allow for 

backfilling to pipe culverts and compacting to 95% MDD (AASHTO 

T.99) and these works shall not be measured and paid for 

separately.  

  

 814  SUBSOIL DRAINS  

  

In the event of excavation for repairs exposing local seepage, 

springs or unacceptably high water table, the Engineer may 

instruct the provision of counter fort or French drains.   

These drains shall consist of a trench excavated to the alignment, 

width, depth and gradient instructed by the Engineer, and 
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backfilled with approved compacted clean hard crushed rock 

material as specified in clause 815 of the standard specification. 

Where these drains lie within the carriageway the carriageway 

shall be reinstated with compacted graded crushed stone or 

stabilised gravel and surfaced with hot asphalt or a surface 

dressing as instructed by the Engineer.    

  

 817  REPAIRS TO DRAINS  

  

 (i)  Cleaning Existing Drains  

  

In areas of existing side drains, mitre or outfall drains where such 

are blocked, the Engineer shall instruct the Contractor to clean and 

clear the drains to free flowing condition.  

The work shall consist of:  

(a) Stripping and removal of any extraneous material to spoil 

including vegetation and roots in the drains to the 

satisfaction of the engineer.  

(b) Spreading of any spoil to the satisfaction of the Engineer.  

(c) Shaping the drains to free flowing condition as directed by 

the Engineer.  

Measurement and Payment for cleaning drains shall be by linear 

meter of drain cleaned measured as the product of plan area and 

vertical depth of extraneous material instructed to be removed. No 

extra payment will be made for removal of vegetation and roots.  

(ii) Channels  

  

The Engineer may instruct that the Contractor provides open 

channels in place of existing sub drains where the latter may be 

damaged or in any other place. The rates entered by the 

Contractor in the bills of quantities must include for removal and 

disposal of any sub drain material, excavation to line and level, 

backfilling and compaction as directed by the engineer. The 

channels shall be constructed of precast class 20/20 concrete of 

minimum 80mm thickness and lengths or widths not exceeding 

1000mm. Joints shall be at least 15mm wide filled with 1:2 cement 

sand mortar.  

(iii) Rubble fills for protection work  

  

Quarry waste or similar approved material shall be used to back fill 

scoured and eroded side, outfall and cut-off drains. The material 

shall be compacted to form a flat or curved surface preparatory to 

stone pitching of drainage channels, existing and new scour 

checks as directed by the Engineer.  

  

(iv) Stone Pitching   
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Stone pitching shall be constructed in accordance with clause 710 

of the standard Specification.  

(v) Gabions  

Gabions shall be constructed in accordance with clause 711 of the 

standard Specification.  

  

(vi) Spoil Material  

The Contractor shall be responsible for removal from site of all materials excavated 

in the course of undertaking works in this section of the specifications, unless 

suitable for re-use, and deposit of the material in a spoil dump to be approved by the 

Engineer.   

  

 818    Concrete scour checks  

Concrete for scour checks shall be class 15/20.reinforcement shall be 

wire mesh A193 at the middle of the base of the wall, or as shown in the 

drawings or instructed by the Engineer.  

Item: Concrete scour checks  

Unit: M3  

  

Concrete scour checks shall be measured in cubic meters of 

concrete placed calculated from the dimensions of the scour check 

shown on the drawings or as directed by the Engineer.  

  

The rate for concrete scour checks shall include the cost of 

excavating, removing excavated material to spoil, providing and 

placing class 15/20 concrete, A193 reinforcement and shuttering, 

all complying with the requirement of the specifications.  

     

   (b)  Earth fills scour checks  

Earth fill scour checks shall be constructed using selected earth fill 

material, in accordance with section 5 of the specification, or as 

shown in the drawings or as instructed by the Engineer.  

Item: Earth fill scour checks  

Unit: M3    

  

Earth fill scour checks shall be measured by cubic meters of earth 

fill calculated from the dimensions of the scour check shown on the 

drawings or as directed by the Engineer.  

 

The rate for earth fill scour checks shall include for the cost of  

excavating, removing excavated material to spoil, providing, 

placing and compacting of the earth fill to at least 95% MDD 

(Standard Compaction) and trimming the slopes. An extra pitching 

the surfaces as per Clause 710 of the special specifications.  

  

 819  CLEANING AND MAINTENANCE  

 1.  (i)  De-silting of Pipe Culverts  
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• Where instructed Contractor shall desilt the existing pipe 

culverts by removing all the material from the pipe to make them 

clean and free flowing.  

• Measurement and payment shall be by the linear metres of 

pipes de-silted, regardless of diameter size.  

  

SECTION 9 - PASSAGE OF TRAFFIC  

  

 901  SCOPE OF THE SECTION  

  

The Contractor shall so arrange his work to ensure the safe 

passage of the Traffic at all times and if necessary construct and 

maintain an adequate diversion for traffic complete with all the 

necessary road traffic signs.  

  

The contractor shall provide to the satisfaction of the Engineer 

adequate warning signs, temporary restriction signs, advance 

warning signs, barriers, temporary bumps and any other device 

and personnel equipped with two way radios to ensure the safe 

passage of traffic through the works.  

      

When carrying out the Works the Contractor shall have full regard 

for the safety of all road users.  

  

The Contractor shall also provide sign posts and maintain to the 

satisfaction of the Engineer all deviations necessary to complete 

the works. The contractor should allow for the costs of complying 

with the requirements of this clause in his rates.  

  

The contractor will be deemed to have inspected the site and 

satisfied himself as to the adequacy of his bid for these works and 

no additional payments will be made to the contractor for any 

expenditure on traffic control or the provision of deviations. The 

employer shall not be liable for inadequate prior investigations of 

this nature by the contractor.  

  

 906  PASSAGE OF TRAFFIC THROUGH THE WORKS  

  

The Contractor shall arrange for passage of traffic through the 

works during construction and the cost of doing so shall be payable 

under Item 9.01. To this end, the contractor shall be deemed to 

have inspected the site Any damage caused by passing traffic 

through the works shall be made good at the contractor’s own cost.  

  

 907  SIGNS, BARRIERS AND LIGHTS  
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Contractor shall provide signs, barriers and lights as shown in the 

drawing in Book of Drawings at the locations where the traffic is 

being carried off the existing road to the deviation and back again 

to existing road.  The Contractor shall provide ramps and carry out 

any other measures as instructed by the Engineer to safely carry 

traffic from the road to deviation.  

Contrary to what has been specified in this clause the road signs 

provided shall be fully reflectorized and in conformity with clause 

9.1 of the “Manual for Traffic Signs in Kenya Part II”.  

  

 909  ASSISTANCE TO PUBLIC  

  

In addition to provision of clause 909, Contractor shall maintain 

close liaison with the relevant authorities to clear any broken down 

or accident vehicles from the deviations and the main road, in order 

to maintain smooth and safe flow of the traffic.  

  

 912  MEASUREMENT AND PAYMENT  

  

 (a)  Construct Deviation  

  

The Contractor shall be paid only 50% of the rate for this when he 

completes deviation road to the satisfaction of the Engineer.  The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as per 

clause 904 and 905 above) when it is in operation.  
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SECTION 10 - GRAVEL WEARING COURSE  

  

 1001  GENERAL  

  

The material for gravel wearing course shall be won from sources 

identified by the contractor but approved by the Engineer. Method 

B, specified in the Standard Specification, shall be used as the 

method of measurement.   

  

The gravel to be used shall meet all the requirements of Clause 10 

of the Standard Specification for Road and Bridge Construction.  

The compaction shall be at least 95 % MDD (AASHTO T180) at a 

moisture content of between 80% and 105% of the Optimum 

Moisture Content (AASHTO T180).    

  

 1003   MATERIAL REQUIREMENTS  

  

The material requirements for natural gravel for re-gravelling shall 

be as follows:  

  

The grading of the gravel after placement and compaction on the 

road shall have a smooth grading curve within and approximately 

parallel to the following envelope.  

  

Sieve (mm)  % by weight  

37.5  

28  

20  

14  

10  

 5  

 2  

 1  

 0.425  

 0.075  

      100  

      85-100  

      85-100  

      65-100  

      55-100  

      35-92  

      23-77  

      18-62  

      14-50  

      10-40  

  

The material shall have a minimum CBR of 20 at 95% MDD 

(AASHTO T180) and 4 day soak. The plasticity index shall not 

exceed 20%.  
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE   

  

 1201  GENERAL  
  

 Where instructed by the Engineer, the Contractor shall undertake repairs, 

widening and reprocessing to the existing carriageway and 

shoulders in accordance with sections 12 and 14 of the Special 

Specifications.  

  

a) Areas to be scarified and reprocessed  

  

The contractor will scarify, add new material and reprocess 

sections as determined by the Engineer.  

  

b) Pavement repairs   

  

The Contractor will carry out repairs to base and subbase 

as directed by the Engineer and according to Specifications 

given in Sections 12 and 14 of the Standard Specifications.  

  

c) Pavement widening  

  

The Contractor shall, as directed by the Engineer, bench 

and compact the subgrade to 100% MDD (AASHTO T99), 

provide lay and compact material for subbase and base as 

directed by the Engineer and in accordance with Sections 

5 and 12 of the Standard Specifications.   

  
    

 1203   MATERIAL REQUIREMENTS  
   

Natural materials for base and subbase shall conform to the 

specifications given in Section 12 of the Standard Specifications 

for Road and Bridge Construction for cement and lime improved 

base and subbase.  

  

 1209   MEASUREMENT AND PAYMENT  

  

Natural material for subbase and base shall be measured by the 

cubic metre placed and compacted upon the road calculated as 

the product of the compacted sectional area laid and the length.  

 1210    HAND PACKED STONE  

Hand packed stone base is a layer of hand laid stone of defined 

size and durable in nature, laid in a manner such that when proof 

rolled and compacted it forms a stable and dense matrix as a road 

base.  

 3  a) Material for Hand Packed Stone Base  
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This shall consist of durable stone with nominal base dimensions 

of 75 mm square and minimum height of 150 mm or when 

compacted to give a layer of 150 mm. The stone shall be class C 

with the following requirements:  

LAA     45 max   ACV    32 max  

SSS     12 max   FI    30 max  

                        CBR      60 min.  

  

It shall be free from foreign matter. The fines passing 0.425 mm 

sieve shall be NONPLASTIC  

4 b) Laying  

The stone shall be laid by hand closely together. The stone shall 

be carefully bedded and tightly wedged with suitable spalls. The 

base of the stone shall alternate with the apex in all directions or 

as directed by the Engineer. The layer shall be proof rolled with a 

loaded scrapper or truck with a minimum axle load of 8 tonnes in 

the presence of the Engineer who shall approve of its stability 

before compaction.  

5 c) Compaction  

This shall be by a steel wheeled roller of at least five tonnes per 

metre width of roll. It shall consist of four static runs or until there 

is no movement under the roller. There shall follow vibratory 

compaction until an average dry density of 85% minimum of 

specific gravity of stone has been achieved. No result shall be 

below 82% of specific gravity. The surface of the compacted layer 

shall then be levelled by quarry dust (0/6 mm). The dust shall have 

the following specifications:  

   The stone shall be class C   

6 Grading   

Sieve Size  % Passing  

10  100  

6.3  90-100  

4  75-95  

2  50-70  

1  33-50  

0.425  20-33  

0.300  16-28  

0.150  10-20  
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0.075  6-12  

  

The dust shall be free from foreign matter and fines passing 0.425 

mm sieve shall be NON-PLASTIC. The maximum layer shall be 40 

mm or as directed by the Engineer  

 7    

 8  d) Measurement and Payment  

Payment shall be by the cubic metre laid (m3). Measurement of 

volume shall be determined as the product of length and 

compacted thickness laid. The rate quoted for this item should 

include the cost for laying the levelling quarry dust layer, as no 

extra payment shall be made for this layer.  

  

  

  

 1211        REPROCESSING EXISTING PAVEMENT LAYERS  

  

 (a)  General  

  

The existing surfacing and the base shall be reprocessed with 

additional material and the composite mixture shall be stabilized 

with 3 – 5 % cement as instructed by the Engineer to have CBR  

160%  

  

Before commencement of the work the Contractor shall propose 

plants and equipments he proposes to use for this activity.  

  

The Contractor after approval of his proposal shall carry out test 

section in accordance with Section 3 of the Standard 

Specifications.  

  

(b) The existing surfacing and base course shall be broken up to 

specified depth and reprocessed in place, where required. The 

underlying layers shall not be damaged, and material from one 

layer may normally not be mixed with that of another layer. Where 

unauthorized mixing occurs or where the material is contaminated 

in any way by the actions of the Contractor, and the contaminated 

material does not meet the specified requirements of for the 

particular layer, he shall remove such material and replace it with 

other approved material, all at his own expense.  

(c) Any mixture composition of the new layer must not contain more 

than 30% of the bituminous material by volume. The mixture must 

not contain pieces of bound bituminous material larger than 
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37.5mm, and any such material shall be removed at the 

Contractor’s cost.  

(d) The requirements for imported material used in the respective 

pavement layers shall comply with the limitations, norms, sizes and 

strengths specified in the Standard Specifications clause 1203(b) 

and (d) and shall be worked as per Section 14 of the Standard 

Specification.  

(e) Material reworked in-situ or that obtained from existing pavement 

is not expected to comply with the material requirements but the 

reworking should achieve the specified requirements.  

(f) Where the thickness of any existing pavement layer requires to be 

supplemented within reprocessing and the thickness of the 

additional material after compaction will be less than 100mm, the 

existing layer shall be scarified to a depth that will give a layer 

thickness of at least 100mm after compacting the loosened existing 

and the additional material.  

  

Controlling the Reworked Depth  

  

The Contractor shall submit a proven method to method to control the depth of 

excavation, or layer to be reworked, to the Engineer for approval. The Engineer 

may order a trial section to be reprocessed before any major length of the road 

is rehabilitated.  

  

Excavations  

Excavations in the pavement shall be kept dry. In the event of water 

penetrating the underlying layers, construction of the consecutive 

layers shall be postponed until the underlying layers are dry enough 

to accommodate the construction plant without deforming or otherwise 

showing distress.  

Step construction shall be carried out per layer at the joint when excavating, both 

longitudinally (if appropriate) and perpendicular to the direction of travel. The step 

width shall be 500mm perpendicular to the direction of travel, and 150mm long 

longitudinally, unless otherwise instructed by the Engineer. Special care shall be 

taken when compacting the new material at the joint, ensuring that the specified 

density is achieved.  

  

Measurement and Payment  

  

(a) Item: In-situ reprocessing of existing pavement layers as subbase 

compacted to specified density (95% MDD AASHTO T180) and thickness.  

  

Unit: M3  
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The tendered rate shall include full compensation for breaking up the existing 

pavement layer to specified depth, breaking down and preparing the material 

and the spreading and mixing in of any additional material  

  

(a) Item: The addition of extra gravel to subbase.  

  

Unit:  M3  

  

The tendered rate shall include full compensation for procuring and addition 

of the material to the in-situ scarified layers and the transportation of the 

material over a free-haul distance of 1Km. The tendered rates will also 

include full compensation for prospecting for materials and any payments 

necessary to acquire the specified quality material.  

  

(b) Excavation of existing bituminous pavement materials including free-haul 

upto 1Km.  

  

 Unit:   M3  

  

The tendered rates shall include full compensation for excavating the existing 

bituminous material from the pavement layers and for loading, transporting 

the material for a free-haul of 1 Km, off-loading and disposing of the materials 

as specified. 

  

(c) Excavation of the existing pavement  

  

 Unit:  M3  

  

The tendered rate shall include full compensation for excavating the existing 

material from the pavement layers and for loading, transporting the material 

for a free-haul distance of 1 Km, off-loading and disposing of the material as 

specified.  

  

Payment will only be made for breaking up and excavating existing pavement 

layers to the specified depth if the material is to be removed to spoil.  
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SECTION 17 - CONCRETE WORKS  

  

  

 1703  MATERIALS FOR   CONCRETE  

  

This work shall consist of placing selected approved material of 

250mm minimum diameter on the foundation put after excavation 

to receive levelling concrete in accordance with these 

specifications and in conformity with the lines, grades and cross 

sections shown on the Drawings as directed by the Engineer.  

  

(a) Materials  

  

Selected rock: The selected rock boulders to be placed for this 

work shall be hard, sound, durable quarry stones as approved by 

the Engineer.  Samples of the stone to be used shall be submitted 

to and approved by the Engineer before any stone is placed.  

The maximum size of the stone boulders shall be 300mm.  

  

(b) Construction Method  

  

After completion of the structural excavation the surface of the 

loose soil shall be levelled and compacted.  Then the stone of the 

above sizes shall be placed in one layer of 250mm over the 

compacted bed where the bottom slab will rest.  Coarse sand shall 

be spread to fill up the voids in the stone boulders, and compaction 

with vibratory compactors should be performed to make this layer 

dense whereon a concrete of levelling course shall be placed.  

(c) Measurement and payment  

  

Measurement for the bedding materials shall be made in cubic 

metres for the completed and accepted work, measured from the 

dimension shown on the Drawings, unless otherwise directed by 

the Engineer.  

Payment for the bedding Materials for Levelling Concrete Works 

shall be full compensation for furnishing and placing all materials, 

all labour equipment, tools and all other items necessary for proper 

completion of the work in accordance with the Drawings and 

specifications and as directed by the Engineer.  

  

1703(A)  LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB    

 INCLUSIVE OF COST OF FORM WORKS  

  

This work shall consist of placing and levelling lean concrete class 

15/20 over the prepared bed of stone boulders in the foundation 
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for bottom slab and wing walls in accordance with these 

specifications and which conformity with the lines, grades, 

thickness and typical cross-sections shown on the drawings unless 

otherwise directed by the Engineer.  

  

(a) Materials for Levelling Concrete  

  

Requirement for the concrete class 15/20 is specified as 

follows:- Design compressive strength (28) days   : 
15N/mm2 Maximum size of coarse aggregate          : 
20mm Maximum cement content: 300 kg/m3.  

Maximum water/cement ration of 50% with slump of 80mm.  

    

(b) Construction Method  

  

The bed of stone boulders upon which the levelling concrete will 

be placed shall be smooth, compacted and true to the grades and 

cross-section shall be set to the required lines and grades.  

(c) Measurement and payment  

  

Measurement for levelling concrete (class 15/20) shall be made in 

cubic metres completed and accepted levelling concrete work 

measured in place which is done in accordance with the Drawings 

and the Specifications.  

Payment for this work shall be the full compensation for furnishing 

and placing all materials, labour, equipment and tools, and other 

incidentals to Specifications and as directed by the Engineer.  

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box 

Culvert and wing walls inclusive of Cost of Form works.  

  

 

 1703(B)  REINFORCING BARS OF WALLS AND SLABS  

  

This work shall consist of furnishing, fabricating and placing in the 

concrete of the bottom slab, top slab, median wall, sidewalls, wing 

walls and aprons, reinforcing bars of the quality, type and size in 

accordance with these specifications in conformity with the 

requirements shown on the Drawings.  

  

(a) Material:  

Reinforcing bars shall be deformed and shall meet the 

requirements of British standard BS4461, unless otherwise 

called for the drawings or approved by the Engineer.  

No reinforcing bar shall be delivered without a certificate 

guaranteeing the yield stress.  The 54 reinforcing bar shall 
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be kept off the ground, free from dirt, oil, grease, or 

avoidable rust and stored within a building or provided with 

suitable covers.  

If it is necessary for the Engineer to ascertain the quality of 

the reinforcing bars, the Contractor shall test the reinforcing 

bars, at his own expense, by means as directed by the 

Engineer.  

(b) Construction Method  

(i) Bar Bending Schedule:  

The Engineer shall provide the Contractor with 

bending schedule showing the location types, sizes, 

bending dimensions and cut lengths of the 

reinforcing bar required to be fixed in the works.  

(ii) Cutting and Bending:  

Qualified men shall be employed for the cutting and 

bending, and proper application shall be provided for 

such work.  

Bars shall be cut and bent cold to the dimensions 

indicated and with equipment and methods approved 

by the Engineer.  

Stirrups and tie bars shall be bent around a pin 

having a diameter not less than 15 times the 

minimum diameter of the bar.  Bends of other bars, 

where full tension in the bar may occur, shall be 

made around a pin having a diameter not less than 

7.5 times the bar diameter as shown on the 

Drawings.  

Reinforcing bars shall be accurately formed to the 

shapes and dimensions indicated on the Drawings, 

and shall be fabricated in a manner that will not injure 

the materials.  

 (c)   Placing   

Reinforcing bars shall be accurately placed in proper 

position, and so that they be firmly held during placing of 

concrete.  

Bars shall be tied at all intersections by using annealed iron 

wire 0.9mm or larger diameter, or suitable clips.  

Distances from the forms shall be maintained, corrected by 

means of metal hangers, metal blocks, metal supports or 

other supports approved by the Engineer.  

The Engineer shall inspect reinforcing bars after placing.  

When a long time has elapsed after placing reinforcing 
bars, they shall be cleaned and inspected again by the 
Engineer before placing concrete.  
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 (d)  Splicing and Joint  

When it is necessary to splice reinforcing bars at points, 

position and methods of splicing shall be determined based 

on strength calculations and approved by the Engineer.  

In lapped splices, the bars shall be lapped by the required 

length, and wired together at several points by using 

annealed iron wire larger than 0.9mm.  

Exposed reinforcing bars intended for bonding with future 

extensions shall be effectively protected from injury and 

corrosion.  

Oxyacetylene welding joint of reinforcing steel shall be done 

only if authorised by the Engineer in writing.  

  

 (e)  Measurement and Payment  

Bending and installation of reinforcing bar of piers and 

abutments shall be measured in terms of tons.  The length of steel 

bar of each size will be shown on the drawings in which the bar 

length for splicing is excluded.  In computing the weight to be 

measured, the theoretical weights of bars of the cross-section 

shown on the Drawings or authorised shall be used. These weights 

are given in the following table: -  

 

Bar type and the  Cross-

section in millimetres  

Weight of Bar in Kilograms— 

per 12m length of bar  

Y10  7.40  

Y12  10.66  

Y16  18.95  

Y20  29.60  

Y25  46.30  

  

   

   

 1703 (C)  FORMWORK FOR CULVERT WALLS AND SLABS  

  

This work shall consist of all temporary moulds for forming the 

concrete for culvert walls and slabs together with all temporary 

construction required for their support.  Unless otherwise directed 

by the Engineer all formworks shall be removed on completion of 

the walls and slabs.  

  

a) Materials  

Forms shall be made of wood or metal and shall conform to the 

shape, lines and dimensions shown on the Drawings.  
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All timber shall be free from holes, loose material, knots, cracks, 

splits and warps or other defects affecting the strength or 

appearance of the finished structure.  

Release Agents – Release agents shall be either neat oils 

containing a surface activating agent, cream emulsions, or 

chemical agents to be approved by the Engineer.  

b) Construction Method  

  

 i.  Formworks  

Formworks shall be designed to carry the maximum loads which 

may be imposed, and so be rigidly constructed as to prevent 

deformation due to load, drying and wetting, vibration and other 

causes.  After forms have been set in correct location, they shall 

be inspected and approved by the Engineer before the concrete is 

placed.  

If requested, the contractor shall submit to the Engineer working 

drawings of the forms and also, if requested, calculations to certify 

the rigidity of the forms.  

Unless otherwise described in the Contract, all form joints for 

exposed surfaces of concrete shall form a regular pattern with 

horizontal and vertical lines continuous throughout each structure 

and all construction joints shall coincide with these horizontal and 

vertical lines.  PVC pipes of 50mm diameter for weep holes shall 

be arranged as shown on the Drawings.  

Unless otherwise specified, formwork shall be designed to form 

chamfers at all external corners whether or not such chamfers are 

shown on the Drawings to prevent cracks and other damage from 

arising.  

The inside surface of forms shall be cleaned and coated with a 

releasing agent to prevent adhesion of the concrete.  Release 

agents shall be applied strictly in accordance with the 

manufacturer’s detailed instructions.  The release agent shall be 

applied to the formwork prior to erection.  Release agent must not 

come into contact with reinforcement.  Immediately before 

concrete is placed, the forms shall be thoroughly cleaned and freed 

from sawdust, shavings, dust, mud or other debris by hosing with 

water.  Temporary openings shall be provided in the forms to drain 

away the water and rubbish.  

 ii.  Scaffolding  

All scaffolding required to support the forms shall be designed and 

constructed to provide necessary rigidity and support the loads 

without appreciable deflection or deformation.  

  

Details, plans and structural and flexural calculations for 

scaffolding shall be submitted to the Engineer for approval, but in 
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no case shall the contractor be relieved of his responsibility for the 

results obtained by use of these plans, etc.  

 (iii)  Removal of formwork  

The time at which the formwork is truck shall be the Contractor’s 

responsibility and the forms shall not be removed until the concrete 

strength has reached 20 N/mm2.  

(c) Measurement and Payment  

Formwork shall be measured as the net area, in square meters, in 

contact with the finished concrete surface of the walls and slabs.  

No measurement shall be allowed for formwork of temporary 

construction joints.  

Payment for the Formworks shall be full compensation for 

furnishing, erecting, jointing all the forms for the concrete including 

furnishing and applying release agent, and construction of the 

required scaffolding to support the forms, all conforming to the 

shape, lines, grade and dimensions of the structure as shown on 

the Drawings, all in accordance with the Drawings and as directed 

by the Engineer.  

  

1703(D)  CONCRETE WORKS (CLASS 25/20) OF CULVERT WALLS AND      

SLABS  

  

This work shall consist of furnishing, mixing, delivering and placing 

of the concrete for the construction of culvert walls and slabs, in 

accordance with these Specifications and in conformity with the 

requirements shown on the Drawings.  

  

Concrete class 25/20 shall be used for Culvert walls and slabs.  

  

(a)  Concrete 

Materials (b)    

 (1)  Cement:    

Cement shall be of Portland type and shall conform to the 

requirements of BS 12 or equivalent.  

The contractor shall select only one type or brand of cement or 

others.  Changing of type or brand of cement will not be permitted 

without a new mix design approved by the Engineer.  All cement is 

subject to the Engineer’s approval, however, approval of cement 

by the Engineer shall not relieve the Contractor of the responsibility 

to furnish concrete of the specified compressive strength.  

Conveyance of cement by jute bags shall not be permitted.  

Storage in the Contractor’s silo or storehouse shall not exceed 

more than two (2) months, and age of cement after manufacture at 

mill shall not exceed more than four (4) months.  The Contractor 

shall submit to the Engineer for his approval the result of quality 

certificate done prepared by the manufacturer.  



109 
 
 

 

Whenever it is found out that cement have been stored too long, 

moist, or caked, the cement shall be rejected and removed from 

the project.  

 

 (2)  Aggregates  

Fine and coarse aggregates must be clean, hard, strong and 

durable, and free from absorbed chemicals, clay coating, or 

materials in amounts that could affect hydration, bonding, strength 

and durability of concrete.  

 

Grading of aggregates shall conform to the following requirements:  

i. Grading of Fine Aggregates  

  

8.12 Sieve Size  8.13 Percentage  by  

Passing  

Weight  

10    mm  

5   mm  

2.5   mm  

                            100  

                            89-100  

                            60-100  

 

1.2   mm  

0.6   mm  

0.3   mm  

0.15 mm  

                            30-100  

                            15-  54  

                             5-  40  

                             0 - 15  

  

ii. Grading of Coarse Aggregates  

  

Size  of  

Coarse 

Aggregat 

e  

Amounts finer than each standard sieve percentage by 

weight  

40         30         25        20           15        10              5   

2.5  

  100        -           -           90-100      -        30-69        010          

-  

Other requirements for aggregates are as follows:  

iii. Fine Aggregates  

                              Fitness Modulus, AASHTO M-6           :  2.3 – 3.1  

Sodium Sulphate Soundness, AASHTO T104  :  Max. 10%  loss  

Content of Friable Particles AASHTO 112  :  Max 1%  by weight  

                            Sand Equivalent, AASHTO T176                        :  Min. 75  

iv. Coarse Aggregate  

  

                           Abrasion, AASGTO T96         :  Max. 405 loss  

Soft Fragment and shale, AASHTO M80      :  Max.  5% by weight  

Thin and elongated Pieces, AASHTO M80     :  Max.15%  

 

(3) Water  
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All sources of water to be used with cement shall be approved by 

the Engineer. Water shall be free from injurious quantities of oil, 

alkali, vegetable matter and salt as determined by the Engineer.  

(4) Admixture   

  

Only admixture, which have been tested and approved in the site 

laboratory through trial mixing for design proportion shall be used.  

Before selection of admixture, the Contractor shall submit to the 

Engineer the specific information or guarantees prepared by the 

admixture supplier.    

The contractor shall not exclude the admixture from concrete 

proportions.  

Concrete class 25/20  

Concrete class 25/20 shall be used for culvert wing walls and slabs.  

The requirements of Concrete class 25/20 are provided as follows 

unless otherwise the Engineer will designate any alteration.  

      Design compressive strength (28 days)    : 25N/mm2  

       Maximum size of coarse aggregates     : 20mm  

       Maximum water/cement ratio of 45% with slump of 80mm  

  

 (d)  Proportioning Concrete  

  

The Contractor shall consult with the Engineer as to mix 

proportions at least thirty (30) days prior to beginning the concrete 

work.  The actual mix proportions of cement, aggregates, water 

and admixture shall be determined by the Contractor under 

supervision of the Engineer in the site laboratory.  

The Contractor shall prepare the design proportions which has 

120% of the strength requirement specified for the designated 

class of concrete.  

No class of concrete shall be prepared or placed until its job-mix 

proportions have been approved by the Engineer.  

  (e)  

  

Concrete Work  

  (i)  Batching  

Batching shall be done by weight with accuracy of:  

Cement     : ½ percent  

Aggregate     : ½ percent Water and 

Admixture    : 1 percent.  
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(c)    

  

  

Equipment should be capable of measuring quantities within 
these tolerances for the smartest batch regularly used, as well as 
for larger batches.  

The accuracy of batching equipment should be checked every 
month in the presence of the Engineer and adjusted when 
necessary.  

  

  (ii)  Mixing and delivery    

Slump of mixed concrete shall be checked and approved at an 
accuracy of +25mm against designated slump in these 
specifications.  

  

  (iii)  Concrete in hot weather  

No concrete shall be placed when the ambient air temperature is 

expected to exceed thirty three degrees celsius (330c) during 

placement operations).  

  ( iv)  Concreting at night  

No concrete shall be mixed, placed or finished when natural light 

is insufficient, unless an adequate approved artificial lighting 

system is operated, such night work is subject to approval by the 

engineer.  

  

 (v)  Placing  

In preparation of the placing of concrete, the interior space 

of forms shall be cleaned and approved by the engineer 

prior to placing concrete. All temporary members except tie 

bars to support forms shall be removed entirely from the 

forms and not buried in the concrete.  The use of open and 

vertical chute shall not be permitted unless otherwise 

directed by the engineer. The Contractor shall provide a 

sufficient number of vibrators to properly compact each 

batch immediately after it is placed in the forms.  

 (d)  Measurement and Payment  

  

Measurements for the Concrete Works Class 25/20 of culvert walls 

and slabs shall be made in cubic metres for the walls and slabs 

actually constructed, measured from their dimensions shown on 

the Drawings.  Payment for the Concrete Works (Class 25/20) of 

culvert walls and slabs shall be the full compensation for furnishing 

all materials of the concrete mixing, delivering, placing and curing 

the concrete, equipment and tools, labour and other incidental 

necessary for the completion of the work in accordance with the 

Drawings and these Specifications and as directed by the 

Engineer.  
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 1703(E)  CONCRETE WORKS (CLASS 30/20) OF IBDS   

  

This work shall consist of furnishing, mixing, delivering and placing 

of the concrete for the construction of insitu invert block drains in 

accordance with these Specifications and in conformity with the 

requirements shown on the Drawings.  

  

Concrete class 30/20 shall be used for invert block drains and 

kerbs and channels.  

  (a)  Concrete Materials  

  

 (1)  Cement:    

Cement shall be of Portland type and shall conform to the 

requirements of BS 12 or equivalent.  

The contractor shall select only one type or brand of cement or 

others.  Changing of type or brand of cement will not be permitted 

without a new mix design approved by the Engineer.  All cement is 

subject to the Engineer’s approval, however, approval of cement 

by the Engineer shall not relieve the Contractor of the responsibility 

to furnish concrete of the specified compressive strength.  

Conveyance of cement by jute bags shall not be permitted.  

Storage in the Contractor’s silo or storehouse shall not exceed 

more than two (2) months, and age of cement after manufacture at 

mill shall not exceed more than four (4) months.  The Contractor 

shall submit to the Engineer for his approval the result of quality 

certificate done prepared by the manufacturer.  

Whenever it is found out that cement have been stored too long, 

moist, or caked, the cement shall be rejected and removed from 

the project.  

 (2)  Aggregates  

Fine and coarse aggregates must be clean, hard, strong and 

durable, and free from absorbed chemicals, clay coating, or 

materials in amounts that could affect hydration, bonding, strength 

and durability of concrete.  

Grading of aggregates shall conform to the following requirements:  

(i) Grading of Fine Aggregates  

  

8.14 Sieve Size  8.15 Percentage  by  

Passing  

Weight  
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10    mm  

6   mm  

2.5   mm  

1.2   mm  

0.6   mm  

0.3   mm  

0.15 mm  

                            100  

                             89-100  

                             60-100  

                             30-100  

                             15-  54  

                               5-  40  

                               0 - 15  

 

  
  

(ii) Grading of Coarse Aggregates  

  

Size  of  

Coarse 

Aggregat 

e  

Amounts finer than each standard sieve percentage by 

weight  

40         30         25        20           15        10              5   

2.5  

  100        -           -           90-100      -        30-69        010          

-  

Other requirements for aggregates are as follows:  

(iii) Fine Aggregates  

  

 Fitness Modulus, AASHTO M-6   :  2.3 – 3.1  

Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss  

 Content of Friable Particles AASHTO 112  :  Max 1% by weight  

 Sand Equivalent, AASHTO T176   :  Min. 75  

  

(iv) Coarse Aggregate  

  

 Abrasion, AASGTO T96      :  Max. 405 loss  

Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight  

 Thin and elongated Pieces, AASHTO M80  :  Max. 15%  

(5) Water  

All sources of water to be used with cement shall be approved by 

the Engineer.  Water shall be free from injurious quantities of oil, 

alkali, vegetable matter and salt as determined by the Engineer.  

(6) Admixture   

Only admixture, which have been tested and approved in the site 

laboratory through trial mixing for design proportion shall be used.  

Before selection of admixture, the Contractor shall submit to the 

Engineer the specific information or guarantees prepared by the 

admixture supplier.    

The contractor shall not exclude the admixture from concrete 

proportions.  

Concrete class 30/20  

Concrete class 30/20 shall be used for invert drains, kerbs and 

channels.  The requirements of Concrete class 30/20 are provided as 

follows unless otherwise the Engineer will designate any alteration.  
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Design compressive strength (28 days)     : 30N/mm2  

     Maximum size of coarse aggregates  : 20mm  

     Maximum water/cement ratio of 45% with slump of 80mm  

  

 (f)  Proportioning Concrete  

  

The Contractor shall consult with the Engineer as to mix 

proportions at least thirty (30) days prior to beginning the concrete 

work.  The actual mix proportions of cement, aggregates, water 

and admixture shall be determined by the Contractor under 

supervision of the Engineer in the site laboratory.  

The Contractor shall prepare the design proportions which has 

120% of the strength requirement specified for the designated 

class of concrete.  

No class of concrete shall be prepared or placed until its job-mix 

proportions have been approved by the Engineer.  

  

 (g)  Concrete Work  

  

 (i)  Batching  

Batching shall be done by weight with accuracy of:  

Cement      : ½ percent 

Aggregate      : ½ percent  

 Water and Admixture    : 1 percent.  

 (d)      

Equipment should be capable of measuring quantities 

within these tolerances for the smartest batch regularly 

used, as well as for larger batches.  

  

The accuracy of batching equipment should be checked 

every month in the presence of the Engineer and adjusted 

when necessary.  

  

(ii) Mixing and delivery    

Slump of mixed concrete shall be checked and approved at 

an accuracy of +25mm against designated slump in these 

specifications.  

  

(iii) Concrete in hot weather  

No concrete shall be placed when the ambient air 

temperature is expected to exceed thirty three degrees 

celsius (330c) during placement operations).  

 ( iv)  Concreting at night  

No concrete shall be mixed, placed or finished when natural 

light is insufficient, unless an adequate approved artificial 
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lighting system is operated, such night work is subject to 

approval by the engineer.  

  

 (v)  Placing  

In preparation of the placing of concrete, the interior space 

of forms shall be cleaned and approved by the engineer 

prior to placing concrete. All temporary members except tie 

bars to support forms shall be removed entirely from the 

forms and not buried in the concrete.  The use of open and 

vertical chute shall not be permitted unless otherwise 

directed by the engineer. The Contractor shall provide a 

sufficient number of vibrators to properly compact each 

batch immediately after it is placed in the forms.  

 (d)  Measurement and Payment  

  

Measurements for the Concrete Works Class 30/20 of invert 

drains, kerbs and channels shall be made in cubic metres for the 

IBDs and No. for the kerbs and channels actually constructed, 

measured from their dimensions shown on the Drawings.  Payment 

for the Concrete Works (Class 30/20) of culvert walls and slabs 

shall be the full compensation for furnishing all materials of the 

concrete mixing, delivering, placing and curing the concrete, 

equipment and tools, labour and other incidental necessary for the 

completion of the work in accordance with the Drawings and these 

Specifications and as directed by the Engineer.  

  

 1703(F)  CABRO BLOCKS  

 The concrete blocks shall be from a credible manufacturer and will be made of 

strength 80N/mm2   . Test certificate will be submitted to the 

Engineer before arrangements for delivery is made  
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SECTION 20 - ROAD FURNITURE  

  

 2004  PERMANENT ROAD SIGNS  

  

Permanent Road Signs shall be provided as directed by the 

Engineer and in compliance with the requirements of the “Manual 

for Traffic Signs in Kenya” Part II and Standard Specification 

clause 2004.  

  

 2004B  EXISTING ROAD SIGNS  

  

Where directed by the Engineer, the Contractor shall take down 

road signs including all posts, nuts, bolts and fittings, and remove 

and dispose of the concrete foundation and backfill the postholes. 

The signs shall be stored at the Contractor’s store and they shall 

become the property of the Employer who shall remove them prior 

to the expiry of the maintenance period.  

  

Measurement and payment for taking down road signs shall be 

made by the number of signs of any type and size taken down, 

cleaned and stored as directed.  

  

Where a salvaged existing sign complies with the requirements of 

new road signs, the Engineer may instruct the Contractor to 

remove the sign for safe storage, and re-erect it.  

  

Measurement and payment shall be made by the number of road 

signs re-erected as directed and the rate shall include for 

excavation, concrete foundations and backfilling around posts and 

removal of surplus material to spoil.  

  

 2006  GUARDRAILS AND HANDRAILS  

  

Contrary to the Standard Specification, guardrail posts shall be 

concrete 200mm diameter set vertically at least 1.2m into the 

shoulder as directed by the Engineer. Spacer blocks shall also be 

made of concrete.   

  

Beams for guardrails shall be “Armco Flex beam” or similar 

obtained from a manufacturer approved by the Engineer.  

  

Handrails, steel bolts and nuts shall be provided on all bridges.  

  

 2007  ROAD MARKINGS  

   This will be thermoplastic done as specified  
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BILLS OF QUANTITIES  
  
PREAMBLE TO BILL OF QUANTITIES  

1. The Bills of Quantities forms part of the Contract Documents and are to 

be read in conjunction with the Instructions to Bidders, Conditions of 
Contract Parts I and II, Specifications and Drawings.  

2. The brief description of the items in the Bill of Quantities is purely for the 

purpose of identification, and in no way modifies or supersedes the 
detailed descriptions given in the conditions of Contract and 

Specifications for the full direction and description of work and materials.  

3. The Quantities set forth in the Bill of Quantities are estimated and 

provisional, representing substantially the work to be carried out, and are 
given to provide a common basis for bidding and comparing of Bids. 
There is no guarantee to the Contractor that he will be required to carry 

out all the quantities of work indicated under any one particular item or 
group of items in the Bill of Quantities. The basis of payment shall be the 

Contractor’s rates and the quantities of work actually done in fulfilment of 
his obligation under the Contract.  

4. The prices and rates inserted in the Bills of Quantities will be used for 
valuing the work executed, and the Engineer will only measure the 
whole of the works executed in accordance with this Contract.  

5. A price or rate shall be entered in ink against every item in the Bill of 
Quantities with the exception of items, which already have Provisional 

sums, affixed thereto. The bidders are reminded that no “nil” or 
“included” rates or “lump-sum” discounts will be accepted. The rates for 

various items should include discounts if any. Bidders who fail to comply 
will be disqualified.  

6. Provisional sums in the Bill of Quantities shall be expended in whole or 
in part at the discretion of the Engineer in accordance with Sub-Clause 
52.4 and Clause 58 of Part I of the Conditions of Contract.  

7. The price and rates entered in the Bill of Quantities shall, except insofar 
as it is otherwise provided under the Contract, include all Constructional 

plant to be used, labour, insurance, supervision, compliance testing, 
materials, erection, maintenance of works, overheads and profits, taxes 

and duties together with all general risks, liabilities and obligations set 
out or implied in the Contract, transport, electricity and telephones, 
water, use and replenishment of all consumables, including those 

required under the contract by the Engineer and his staff.  

8. Errors in the pricing of the Bills of Quantities will be corrected in 

accordance with Clause (28) of instructions to bidders.  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

 

 

 

 

 

 

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

PARTICULAR 

PRELIMINARIES  
 

AMENDMENTS TO TENDERING 

INSTRUCTIONS 

 

a)  Clause 3.6 of the instructions to tenderers has been 

amended to read: 

ñTenders shall remain valid for a period of Ninety (90) 

days from the date of tender Openingò and not Sixty 

(60) days.  All tenderers are advised to note this 

amendments when filling the form of tender. 

 

b)  Clause 3.8 of the Instructions to tenderers will 

hence be qualified and interpreted to mean, ñBid 

Bond/tender Security, which must be from an 

established bank shall remain valid for a period of One 

Hundred and Twenty days (120) days from the date of 

tender Openingò i.e. it is still Thirty (30) days beyond 

the tender validity period. 

 

PRICING ITEMS OF PRELIMINARIES  

 

Prices SHALL BE INSERTED   against items of 

preliminaries in the tenderers priced Bills o Quantities. 

 

Please note that failure to price any item of general 

particular preliminaries will be construed to mean that 

the tenderer wishes to provide for that item free of 

charge. 

 

VALUE ADDED TAX  

 

The contractor shall allow for addition of 16% Value 

Added Tax (VAT) at he grand Summary page of these 

Bills of Quantities. Any omission in respect thereof 

shall be treated and corrected as an arithmetic error as 

per clause 5.7 of the instructions to tenderers. 

 

Please note that from every Interim and the Final 

payment, 16% VAT shall be deducted and paid directly 

to the Commissioner of Value Added Tax. (VAT). 

 

 

    

  

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

A 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

E 

 

 

 

FIRM PRICE CONTRACT  

 

This is a firm price contract and the Contractor must 

allow in his tender rates for any increase in the cost of 

labour and/or materials during the currency of the 

contract. 

 

 

SCOPE OF CONTRACT 

 

The works to be carried out under the contract 

comprise UPGRADING OF EXISTING ROADS, 

PARKINGS, ECD AND SOCIAL HALL. 

 

 

 

 

DESCRIPTION OF THE WORKS  

 

Site clearing, setting out, construction and completion 

of UPGRADING OF EXISTING ROADS, PARKINGS, 

ECD AND SOCIAL HALL. 

 

 

 

 

FLOOR AREA  

 

The total gross approximate floor area is éé...  The 

total gross floor area is given without warranty but for 

guidance only. 

 

 

MEASUREMENTS 

 

In the event of any discrepancies between the Bills of 

Quantities and the Actual works, the site measurements 

shall generally take precedence.  However, such 

discrepancies between any contract document shall 

immediately be referred to the Project Manager. 

 

For purposes of this tender, all the works have been 

measured provisionally and are subject to re ï 

measurement at execution. 

 

    

 

 
 

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

 

C 

 

LOCATION OF SITE  

 

The site for works is located within: 

 

MURANGôA TOWN, MURANGôA COUNTY 

 

The tenderer shall be deemed to have visited the site 

and familiarized himself with all site conditions prior 

to submission of tenders. 

 

 

 

EXISTING BUILDING SERVICES  

 

Special precautions shall be required throughout the 

contract period to avoid damages to the existing cables, 

drains and other services. 

 

 

The Contractor shall allow for making good any 

damage arising from the actions during execution of 

this contract at his own expense. 

 

 

 

GENERAL  

 

The Contractor is referred to the General Specifications 

for Building Works 1976 Edition pages B1 ï B2 

inclusive and must allow for all costs in complying 

with these clauses. 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 
 

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

D 

 

 

CONTRACT COMPLETION PERIOD  

 

The contract completion period in accordance with 

condition 4 of the conditions of contract must be 

strictly adhered to. 

 

The PROJECT MANAGER shall strictly monitor the 

Construction progress in relation to the progress chart 

and should it be found necessary, the PROJECT 

MANAGER shall inform the Contractor in writing that 

the actual performance on site is not satisfactory. 

 

In all such cases, the Contractor shall accelerate his 

rate of performance, production and progress by all 

means such as additional labour, plant, etc and working 

overtime all at his cost. 

 

 

WORKING CONDITIONS  

 

The Contractor shall allow in his rates for any 

interference he may encounter in the course of 

execution of the works for the client may in some cases 

ask the Contractor not to proceed with the works until 

some activities within the site are completed. 

 

 

SIGN BOARD 

 

Allow for providing, erecting, maintaining throughout 

the course of the Contract and afterwards clearing 

away a signboard as designed, specified and approved 

by the Project manager. 

 

 

LABOUR CAMPS  

 

The Contractor shall not be allowed to house on site.  

Allow for transporting workers to and from the site 

during the tenure of the contract. 

 

 

 

 

 

    

  

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

C 

 

MATERIALS FROM DEMOLITIONS  

 

Any materials arising from demolitions and not re-used 

shall become the property of the government.  The 

Contractor shall allow in his rates the cost of 

assembling and keeping them in the Government  

premises. 

 

 

PRICING RATES  

 

The tendereer shall include for all costs in executing 

the whole of the works, including transport, replacing 

damaged items, fixing all to comply with the said 

Conditions of Contract. 

 

 

TRANSPORT FOR THE PROJECT TEAM  

 

The Contractor shall provide during  site trips only a 4-

wheel drive vehicle of approved make and model to 

comfortably sit seven (7) persons, including 

maintaining licenses and insurances and provision of a 

competent driver, all to the satisfaction of the project 

manager. 

 

The vehicle shall be provided specifically for and 

during site visits by the Ministry of Public Works 

project technical team. 

 

The vehicle shall be in perfect condition for the 

duration of the trips to and from Ministry of Public 

Works, Office to the Site including local running. 

 

The driver shall be at the sole discretion of the Project 

Manager for the site visit day and for the entire 

duration of the trip until released by him/her. 

 

Reimbursement to the contractor for providing the 

transport services will be based per round trip (to the 

site and back) during the currency of the contract at the 

rates quoted below. 

 

Allow for providing  a vehicle as above described 

including maintaining licenses and comprehensive 

insurances 

(NB: This is not a requirement for a Purchase of a 

Project Vehicle) 

12 No. round trips x Kshs. éééééééééé.. 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

 

 

 

A 

 

 

B 

 

 

 

E 

 

 

 

 

 

 

 

 

 

 

 

PROJECT MANAGEMENT COSTS  

 

Allow a sum of (Kshs. 200,000.00) only for Clerk of 

Works and Supervision Expenses  

 

Include a percentage for the contractorôs 

Administration and profit for the 

aboveéééééééééé..% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

  

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

PARTICULARS INSERTIONS TO BE MADE IN 

APPENDIX TO CONTRACT AGREEMENT  

 

 

1.  Period of Final Measurements 

     (3 months from practical completion) 

 

 

2.  Defects Liability Period 

     (6 months from practical completion) 

 

 

3.  Date for Possession 

     (To be agreed with Project Manager) 

 

4.  Date for Completion 

     (12 Weeks after Commencement) 

 

 

5.  Liquidated and Ascertained Damages 

      (At the rate of Kshs. 50,000/= per week or part  

       thereof) 

 

 

6.  Period of Issuing Interim Certificates 

     (Monthly) 

 

 

7.  Period of Honouring Certificates 

     (Thirty (30) Days) 

 

 

8.  Percentage Certified value retained 

     (10%) 

 

 

9.  Limit of Retention Fund 

     (10 % of Contract Sum) 

 

 

10.  Bonds   

       (From PPOA Approved Institutions ONLY ) 

 

 

 

 

 

    

  

PARTICULAR PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

  

 

 

 

PARTICULAR PRELIMINARIES  
 

 

COLLECTION  
 

 

Total Brought Forward from Page No. 

 

 

Total Brought Forward from Page No.   

 

 

Total Brought Forward from Page No.   

 

 

Total Brought Forward from Page No.   

 

 

Total Brought Forward from Page No.   

 

 

Total Brought Forward from Page No.   

 

 

Total Brought Forward from Page No.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

118 

 

 

119 

 

 

120 

 

 

121 

 

 

122 

 

 

123 

 

 

124 

 

 

 

 

 

   

  

PARTICULAR PRELIMINARIES  

CARRIED TO SUMMARY   
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

 

 

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

GENERAL PRELIMINARIES  
 

PRICING OF ITEMS PRELIMINARIES AND 

PREAMBLES 

 

Prices will be inserted against items of preliminaries in 

the Contractorôs priced Bill of Quantities and 

Specifications. 

 

The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities and Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

 

ABBREVIATIONS 

Throughout these Bills, units of measurement and 

terms are abbreviated and shall be interpreted as 

follows:- 

C.M.             -  Shall mean Cubic metre 

 

S.M              -  Shall mean Square metre 

 

L.M.             - shall mean Linear Metre 

 

MM.             - shall mean Milimetre 

 

KG                - shall mean kilogramme 

 

NO.               - shall mean Number 

 

Prs                - shall mean Pairs 

 

B.S.               - shall mean the British Standard  

                         Specification Published by the British  

                         Standards Institution, 2 park Street,  

                         London - England 

 

Ditto             - shall mean the whole of the preceding  

                        description except as qualified in the  

                        description in which it occurs. 

 

M.S                -  shall mean measured separately 

A.B.D.           -  shall mean as before described. 

P.M.              -  shall mean Project Manager 

    

  

GENERAL  PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

E 

 

 

The Employer is: 

 

MURANGôA MUNICIPALITY 

 

 

 

PROJECT MANAGER 

 

The term ñP.Mò whenever used in these Bills of 

Quantities shall be deemed to imply the Project 

manager as described in Condition No,.1 of the 

Conditions of Contract or such person or persons as 

may be duly authorized to represent him on behalf of 

the Government. 

 

ARCHITECT 

 

The term ñArchitectò shall be deemed to mean ñThe 

P.Mò as  defined above. 

 

 

 

QUANTITY SURVEYOR 

 

The term ñQuantity Surveyorò shall be deemed to 

mean ñThe P.Mò as described above. 

 

 

 

 

ELECTRICAL ENGINEER 

 

The term ñElectrical Engineerò shall be deemed to 

mean ñThe P.Mò as defined above. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 
 

GENERAL  PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

A 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

E 

MECHANICAL ENGINEER 

 

The term ñMechanical Engineerò shall be deemed to 

mean ñThe P.Mò as defined above. 

 

 

 

 

STRUCTURAL ENGINEER 

 

The term ñStructural Engineerò shall be deemed to 

mean ñThe P.Mò as defined above. 

 

 

 

 

FORM OF CONTRACT 

 

The form of Contract shall be as stipulated in the 

Republic of Kenyaôs Standard tender Document for 

Procurement of Building Works (2006 Edition) 

included herein.  The Conditions of contract are also 

included herein. 

 

 

Conditions of Contract 

 

These are numbered from 1 to 21 as set out in pages 15 

to 25 of these tender documents. Particulars of 

insertions to be made in the Appendix to the Contract 

Agreement will be found in the particular preliminaries 

part of these Bills of Quantities. 

 

BOND 

 

THE Contractor shall find and submit on the Form of 

tender and approved bank and who will be willing to 

be bound the Government in and amount equal to Five 

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein.  

(without the addition of any limitations) on the same 

day as the Contract Agreement is signed, by the 

Government, the Contractor shall furnish within seven 

(7) days another surety to the approval of the 

Government. 

 

 

 

    

  

GENERAL  PRELIMINARIES CARRIED TO 

COLLECTION PAGE  

    

 

 

 

 



130 
 
 

 

 

 
ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

A 

 

 

 

 

 

 

 

 

B 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

 

 

 

 

 

E 

PLANT, TOOLS AND VEHICLES  

Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may 

be stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as  described herein.  No timber used 

for scaffolding, formwork or temporary works of any 

kind shall be used afterwards in the permanent work. 

 

TRANSPORT 

Allow for transport of workmen, materials, etc to and 

from the site at such hours and by such routes as may 

be permitted by the competent authorities. 

 

MATERIALS AND WORKMANSHIP  

 

All materials and workmanship use din the execution 

of the work shall be of the best quality and description 

unless otherwise stated.  The Contractor shall order all 

materials to be obtained from overseas immediately 

after the Contract is signed and shall also order 

materials to be obtained from local sources as early as 

necessary to ensure that they are onsite when required 

for use in the works.  The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

 

SIGN FOR MATERIALS SUPPLIED  

The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and 

will thereafter be responsible for any loss or damage 

and for replacements of any such loss or damage with 

articles and/or materials which will be supplied  by the 

PROJECT MANAGER at the current market prices 

including Customs Duty and VAT all at the 

Contractors own cost and expense, to the satisfaction of 

the PROJECT MANAGER. 

 

STORAGE OF MATERIALS  

The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT 

MANAGER Nominated Sub-Contractors are to be 

made liable for the cost of any storage accommodation 

provided especially for their use. 

 

    

  

GENERAL  PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

SAMPLES 

 

The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such 

samples are approved by the PROJECT MANAGER and  

the Project Manager may reject any materials or 

workmanship not in his opinion to be up to approved 

samples.  The Project manager shall arrange for the testing 

of such materials as he may at his discretion, deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the Project 

manager.  The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the Ministry of Roads, Housing and Public 

Works. 

 

The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the Project manager.  The Contractor 

shall allow in his tender for such samples and tests except 

those in connection with nominated sub-contractorôs 

work. 

 

GOVERNMENT ACTS  REGARDING WORK 

PERMIT ETC  

 

Allow for complying with all government Acts, Orders 

and regulations in connection with the employment labour 

and other matters related to the execution of the works.  In 

particular, the Contractorôs attention is drawn to the 

provisions of the factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

Pensions and Holidays for work people or so the safety, 

health and welfare of the work people. 

 

The Contractor must make himself fully acquainted with 

current Acts and Regulations, including Police regulations 

regarding the movement, housing, security and control of 

labour, labour camps, passes for transport, etc.  It is most 

important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which 

may affect the organization of the works, supply and 

control of labour, etc and allow accordingly in his tender.  

No claim in respect of want of knowledge in this 

connection will be entertained. 

 

    

  

GENERAL  PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  
 

A 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

 

 

E 

 

 

 

 

SECURITY OF WORKS, ETC 

 

The Contractor shall be entirely responsible for the security 

of all the works stores materials plant, personnel, etc both his 

own and sub-contractorôs and must provide all necessary 

watching, lighting and other precautions as necessary to 

ensure security against theft, loss or damage and the 

protection of the public. 

 

PUBLIC AND PRIVATE ROADS  

 

Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

Project manager. 

 

EXISTING PROPERTY  

 

The Contractor shall take every precaution to avoid damage 

to all existing property including  roads, cables, drains and 

other services he will be held responsible for and shall make 

good all such damage arising from the execution of the 

contract at his expense to the satisfaction of the project 

manager. 

 

VISIT SITE AND EXAMINE DRAWINGS8  

 

The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the 

particular preliminaries hereof.  He shall be deeded to have 

acquainted himself therewith as to its nature, position, means 

of access or any other matter which, may affect his tender.  

No claim arising from his failure to comply with this 

recommendation will be considered. 

 

ACCESS TO SITE AND TEMPORARY ROADS 

 

Means of access to the site shall be agreed with the Project 

manager prior commencement of the work and Contractor 

must allow for building any necessary temporary access 

roads approximately 70 metres long) for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision of 

temporary culverts, crossings, bridges, or any other means of 

gaining access to the site.  Upon completion of the works, the 

Contractor shall remove such temporary access roads, 

temporary culverts, bridges, etc and make good and reinstate 

all works and surfaces disturbed to the satisfaction of the 

Project manager.  The Contractor should also allow for 

relocating existing fence (approximately 30 metres long). 

 

    

  

GENERAL PRELIMINARIES CARRIED TO 

COLLECTION PAGE  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  
 

A 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR  

 

The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc, shall be defined on site by the Project manager. 

 

OFFICE ETC FOR THE PROJECT MANAGER  

 

The Contractor shall provide, erect and maintain where 

directed on site and afterwards dismantle the site office of the 

type approved by the project manager, complete with 

furniture. He shall also provide a strong metal trunk complete 

with hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lockup type water or bucket 

closet for the sole use of the PROJECT MANAGER 

including making temporary connections to the drain where 

applicable to the satisfaction of the government and medical 

officer of health and shall provide services of a cleaner and 

pay all conservancy charges and keep both office and closet 

in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good 

disturbed surface. The office and closet shall be completed 

before the contractor is permitted to commence the works. 

The contractor shall make available on the site as and when 

required by the ñPROJECT MANAGERò a modern and 

accurate level together with the leveling staff, ranging rods 

and 50 metre metallic or linen tape. 

 

WATER AND ELECTRICITY SUPPPLY FOR THE 

WORKS 

 

The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in 

the works.  The Contractor must make his own arrangements 

for connection to the nearest suitable water main and for 

metering the water used.  He must also provide temporary 

tanks and meters as required at his own cost and clear away 

when no longer required and make good on completion to the 

entire satisfaction of the Project manager.  The Contractor 

shall pay all charges in connection herewith.  No guarantee is 

given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements 

for augmenting this supply at his own cost.  Nominated sub-

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided 

especially for their own use. 

 

SANITATION OF THE WORKS  

 

The sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government 

and/or Local Authorities, labour Department and the Project 

Manager 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 
A 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

 

 

SUPERVISION AND WORKING HOURS  

 

The works shall be executed under the direction and to 

the entire satisfaction in all respects of the Project 

manager who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and Sub-Contractors or 

other places where work is being prepared for the 

contract. 

 

PROVISIONAL SUMS  

 

The term ñProvisional Sumò whenever used in these 

Bills of Quantities shall have the meaning stated in 

Section A7 (i) of the Standard method of Measurement  

mentioned in Condition No. 16 of the conditions of 

Contract.  Such sums are net and no addition shall be 

made to them for profit. 

 

PRIME COST (OR P.C.) SUMS 

 

The term ñPrime Costò or ñP.C. Sumò whenever used 

in these Bills of Quantities shall have the meaning 

stated in Section A item A7 (ii) of the Standard Method 

of Measurement mentioned in Condition No. 16 of the 

conditions of contract.  Persons or firms nominated by 

the Project Manager to exercise work or to provide and 

fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as 

Nominated Sub-Contractors.  Persons of firms so 

nominated to supply goods or materials are described 

herein as Nominated Suppliers. 

 

PROGRESS CHART 

 

The Contractor shall provide within two weeks of 

Possession of site and in agreement with the Project 

Manager a progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; 

one copy to be handed to the Project manager and a 

further copy to be retained on site.  Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  
 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

 

 

C 

 

ADJUSTMENT OF P.C. SUMS 

 

In the final account all P.C. sums shall e deducted and the 

amount properly expended upon  the Project managerôs order 

in respect of each of them added to the Contract sum.  The 

Contractor shall produce to the Project manager such 

quotations, invoice or bills, properly receipted as may be 

necessary to show the actual details of the sums paid by the 

Contractor.  Items of profit upon P.C Sums shall be adjusted 

in the final account pro-rata to the amount paid. Items of 

ñattendanceò (as previously described0 following P.C Sums 

shall amount paid) and this shall apply even though the 

Contractorôs priced Bill shows a percentage in the rate 

column in respect of them. 

 

Should the Contractor be permitted to tender and his tender 

be accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be allowed 

at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 

ADJUSTMENT OF PROVISIONAL SUMS  

 

In the final account, all Provisional sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the Project managerôs order added to the Contract 

Sum.  Such work shall be valued as described for variations 

in Conditions No. 13 of the Conditions of Contract, but 

should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to 

be supplied by a Nominated Supplier, the value of such work 

or articles shall be treated as a P.C Sum and profit and 

attendance comparable to that contained in the priced Bills of 

Quantities for similar items added. 

 

NOMINATED SUB -CONTRACTORS 

 

When any work is ordered by the Project manager to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts as described in Condition No. 8 of 

the Conditions of Contract and shall thereafter be responsible 

for such sub-contractors in every respect.  Unless otherwise 

described, the Contractor is to provide for such sub-

contractors any or all of the facilities described in these 

preliminaries.  The Contractor should price for these with the 

nominated sub-contract Contractors work concerned in the 

P.C. Sums under the description ñadd for Attendanceò. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  
 

A 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

DIRECT CONTRACTS  

 

Notwithstanding the foregoing conditions, the Government 

reserves the right to place a ñDirect Contractò for any goods 

or services required in the works which are covered by a P.C. 

Sum in the Bills of Quantities and to pay for the same direct.  

In any such instances, profit relative to the P.C. Sum the 

priced Bills of Quantities will be adjusted as described for 

P.C. Sums and allowed. 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC  

 

The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the 0065ecution of any work not included in 

this Contract every facility for carrying out their work and 

also for use of his ordinary scaffolding.  The Contractor, 

however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such 

cutting away fro and making good after the work of such 

tradesmen or persons as may be ordered by the Project 

manager and the work will be measured and paid for to the 

extent executed at rates provided in these Bills. 

 

INSURANCE 

The Contractor shall insure as required in Conditions Nos. 30 

of the Conditions of Contract.  No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the Project Manager either by production of an 

Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been 

complied with in all respects.  Thereafter the Project Manager 

shall from time to time ascertain that premiums are duly paid 

up by the Contractor who shall if called upon to do so, 

produce the required premium renewals for the Project 

managerôs inspection. 

 

PROVISIONAL WORK  

 

All work described as ñProvisionalò in these Bills of 

Quantities is subject to re-measurement in order to ascertain 

the actual quantity executed for which payment will be made.  

All ñProvisionalò and other liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow 

all measurements needed for such adjustment to be taken by 

the Project Manager immediately the work is ready for 

measuring, the Contractor shall give notice to the Project 

manager.  If the Contractor makes default in these respects, 

he shall if the Project manager so directs, uncover the work to 

enable all measurements to be taken and afterwards reinstate 

at his own expense. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

 

ALTERATIONS TO BILLS, PRICING, ETC  

Any unauthorized alteration or qualification made to 

the text of the Bills of Quantities may cause the Tender 

to be disqualified and will in any case be ignored.  The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which 

no price has been inserted in the priced Bills of 

Quantities.  All items of measured work shall be priced 

in detail and the tenders containing Lump Sums to 

cover trades or groups of work must be broken down to 

show the prices of each item before they will be 

accepted. 

 

BLASTING OPERATIONS  

Blasting will only be allowed with the express 

permission of the Project Manager in writing.  All 

blasting operations shall be carried out at the 

Contractorôs sole risk and cost in accordance with any 

Government regulations in force for the time being, 

and any special regulations laid down by the Project 

manager governing the use and storage of explosives. 

 

MATERIALS ARISING FROM EXCAVATIONS  

Materials of any kind obtained from the excavations 

shall be the property of the Government.  Unless the 

Project Manager directs otherwise such materials shall 

be dealt with as provided in the Contract.  Such 

materials shall only be used in the works, in 

substitution of materials which the Contractor would 

otherwise have had to supply with the written 

permission of the Project Manager should such 

permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a 

price to be agreed. 

 

PROTECTING OF THE WORKS  

Provide protection of the whole of the works contained 

in the bills of Quantities, including casing, casing up, 

covering or such other means as may be necessary to 

avoid damage to the satisfaction of the Project 

Manager and remove such protection when no longer 

required and make good any damage which may 

nevertheless have been done at completion free of cost 

to the Government. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

 

 

 

E 

 

REMOVAL OF RUBBISH, ETC  

Removal of rubbish and debris from the buildings and 

site as it accumulates and at the completion of the 

works and remove all paint, scaffolding and unused 

materials at completion. 

 

WORKS TO BE DELIVERED UP CLEAN  

Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such 

treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other 

parts of the works and remove all marks, blemishes, 

stains and defects from joinery, fittings and decorated 

surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the 

approval of the Project Manager. 

 

FIRM PRICE CONTRACT  

Unless otherwise specifically stated in the particular 

Preliminaries, this is a firm price contract and the 

Contractor must allow in his tender rates for any 

increase in the cost of labour and/or materials during 

the currency of the contract. 

 

GENERAL SPECIFICATION  

For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing general Specification dated 

1976 or any subsequent revision thereof which is 

issued as a separate document, and which shall be 

allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items 

in these Bills of Quantities. 

 

TRAINING LEVY  

The Contractorôs attention is drawn to the legal notice 

which requires payment by the Contractor of a 

Training Levy at the rate of ¼ % of the Contract Sum 

on all contracts of more than Kshs. 1,000,000.00 in 

value. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

A 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

MATERIALS ON SITE  

 

All materials for incorporation in the works must be 

stored on or adjacent to the site before payment is 

effected unless specifically exempted by the Project 

manager.  This includes the materials of the main 

Contractor, Nominated Sub-Contractor and Nominated 

Suppliers. 

 

HOARDING  

 

The Contractor shall enclose the site or part of the 

works under construction with a hoarding 2400 mm 

high consisting of gauge 30 iron sheets on 100 x 50 

mm cypress timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails required with 

2 No. vehicular  gates and 1 No pedestrian gate.  The 

Contractor is in addition required to take all 

precautions necessary for the safe custody of the 

works, materials, paint, public and employerôs property 

on the site. 

 

CONTRACTORS SUPERINTENDENCE / SITE 

AGENT 

 

The Contractor shall constantly keep on the works a 

literate English Speaking Agent or representative, 

competent and experienced in the kind of work 

involved who shall give his whole experience in the 

kind of work involved and shall give his whole time to 

the superintendence of the works.  Such agent or 

representative shall receive on behalf of the Contractor 

all directions and instructions from the Project 

Manager and such directions shall be deemed to have 

been given to the Contractor in accordance with the 

Conditions of Contract. 

 

COPYRIGHT  

 

The Copyright of these documents is vested in Chief 

Quantity Surveyor, Ministry of Public Works .  No 

part of this document may be reproduced in any form 

or by any means without their prior permission. 
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

  

 

 

GENERAL PRELIMINARIES  
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ITEM  DESCRIPTION QTY. UNIT  RATE AMOUNT  

 

 

 

SUMMARY OF PRELIMINARIES  
 

 

PARTICULAR PRELIMINARIES  from  Page  125 

 

 

GENERAL PRELIMINARIES  from Page  139 
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BW/1 

 UPGRADING TO BITUMEN STANDARDS TO JCT HOSPITAL  
ROAD STAGE - K.P.L.C  - LANDS OFFICES - JCT KIRIAI-INI ROAD & 

- JCT FAMILY BANK  BACKLANE ACCESS ROADS & 

IMPROVEMENT & UPGRADING OF MUKUYU ECD SCHOOL AND 

SOCIAL HALL 

 

SECTION VIII - BILLS OF QUANTITIES   

BILL NO. 1 Preliminaries and general costs items     

Item No. 
Description Units Quantity 

Unit Bid 

Rate 
(Ksh) 

 Amount 
 KSh  

01-80-026 Allow a prime cost sum of ksh 1,000,000.00 

for Project Manager's miscelleneous 

account. 

Pc sum 1                

1,000,000.00 

01-80-027 Extra over item 01-80-026 for profits 

and overheads. 
%    

01-60-004 Quality control tests and survey 
Pc sum 

 

 
1           

 
         

150,000.00 

01-80-016 
Provide and erect publicity 

signboards as directed by the Project 

Manager  

No.             

01-80-013 
Allow a prime cost sum for removal 

and reinstatement of services 

 
Pc Sum 1 

 
          

300,000.00 

01-80-014 Extra over item 01-80-013 for profits 

and overheads. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

% 

 

  

Total Carried to Summary   
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BW/2 
 

BILL NO. 2 Setting Out  

Item No. 
Description Un

its 
Quantit

y Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

03-50-001 Setting out of Horizontal alignment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

M 1,900   

Total Carried to Summary   
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BW/3 
 

BILL NO. 3 Site Clearance  

Item No. Description Un

its Quantity Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

04-50- 003   Heavy Bush Clearing  m2    

2,200 
  

04-50- 004 Light Bush Clearing  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m2    

2,200 
  

Total Carried to Summary   
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BILL NO. 4 Earthworks  

Item No. Description Un

its Quantity 
Unit Bid 

Rate 
(Ksh) 

 Amount 
 KSh  

05-50-001 Re-establishment of the vertical 

alignment 
m    1,900   

05-05-002 Side drains excavation (soft 

material) 
m3    1,000   

05-50-008 Cut to spoil in soft material  
m3 

   1,250 
  

05-50-010 Backslope /Slope maintenance  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m2    2,500   

Total Carried to Summary   
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BW/5 
 

BILL NO. 5 
Culverts  & Drainage Works  

Item No. 
Description Units Quantity Unit Bid Rate 

(Ksh) 
 Amount 

 KSh  

08-50-005 Ditch/Mitre drains/Catch water drain 

excavations.                                                     
m3       

250 
  

08-60-025 Culvert installation 600mm with surround m 
        

42 
  

08-60-020 

Provide, place and compact class 

20/25concrete to culverts' headwalls, 

wingwalls, aprons and toe beams   

m3         

30 
  

08-70-001 Stone Pitching m2       

800 
  

08-50-020 Excavate ,provide and place 250 

x125mm class 25/20 precast concrete 

raised kerbs haunched in 100mm thick 

class 15/20 concrete base bedding and 

mortar joined in support to carriageway 

pedestrains walkway as directed by the 

Engineer. 

m    

2,400 
  

08-50-021 
Provide and join 300x250x610mm invert 

block drains precast concrete channels 

including bedding as directed by the 

Engineer. 

m    

1,500 
  

08-70-004 Installation of Gabions No. 
        

20 
  

08-70-005 Rock fill to gabions 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m3         

40 
  

Total Carried to Summary   
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BILL NO. 6 Traffic Control  

Item No. Description Units Quantity Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

09-50-004 Allow for passage of Traffic throughout the 

works. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Month 3   

Total Carried to Summary   
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BILL NO. 7 Grading & Gravelling 

Works 

 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

 Amount 
 KSh  

10-50-002 Heavy grading with watering and 

compaction. 
m2  

13,300 
  

10-60-001 
Provide gravel wearing course 

excavation, free haul ,spread and 

compact gravel - equipment. 

m3    

1,800 
  

10-60-002 Haulage (Overhaul beyond 1.5Km) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Kmm3  

16,500 
  

Total Carried to Summary   
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BILL NO. 8 Cement Treated Base  

Item No. Description Units Quantity Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

14-50-001 Provide, transport, spread, cement 

stabilizer on natural material  
Ton       

180 
  

14-50-003 
Mixing in cement stabilizer into 

natural gravel 

m3  2,660   

14-50-004 Curing and protection of treated 

layers 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m2  13,300   

Total Carried to Summary   
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BILL NO. 9 Bituminous Surface Treatment  

Item No. Description 
Units 

Quantity 
Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

15-50-001 Prepare Surface to receive 

treatment  
M2 13,300   

15-50-002  Spray MC 30 cutback bitumen as 

prime coat at a spray rate of 1.0-1.2 

litres/m2  

Litres 13,300   

15-50-003  Spray anionic emulsion, A4-60 

with 1:6 dilution at the rate of 

0.8litres/m2 as tack coat or as 

directed by the Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Litres  10,640   

Total Carried to Summary   
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BILL NO. 10 Bituminous Mixes  

Item No. Description Units Quantity Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

16-60-002 Provide, place and compact asphalt concrete Type 1 for 

surfacing to the road carriageway and shoulders as 

directed by the Engineer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

m3 480   

Total Carried to Summary   
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BILL NO. 11 Road Furniture  

Item No. Description Units Quantity Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

20-50-006 Provide and deliver thermoplastic 

approved white paint (reflectorized) 

100mm for road marking as 

directed by the Engineer.  

m2 300   

20-50-008 Ditto - Yellow 
m2 

300   

20-50-014 
Rumble strips construction with 

Asphalt  
Concrete Type 1 

m3           

5 
  

20-50-015 
Speed bump construction with 

Asphalt  
Concrete Type 1 

m3           

5 
  

20-50-005 Permanent road signs 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No.           

5 
  

Total Carried to Summary   
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BW/12 
 

BILL NO. 12 
IMPROVEMENT & UPGRADING  
OF MUKUYU ECD SCHOOL   

 

Item No. Description Units 
Qua

ntit

y 

Unit 

Bid 

Rate 
(Ksh) 

 Amount 
 KSh  

 
PAVED AREAS 

EXCAVATIONS AND EARTH WORKS  

    

A 
Site clearing including grubbing of roots and all vegetation  

SM 750   

B Excavations to stripped levels  300mm deep 

EXTERNAL WORKS  

CM     

75 
 

 

C Average 300 mm thick selected well compacted 

hand parked hard core fill, compacted in layers 

of 150 mm thick to receive cabro / ballast  

CM         

75 
  

D 
50 mm thick approved and well compacted 

quarry dust blinding on hardcore  
SM 250 

  

E 

Light duty industrial concrete pavings  blocks 

size ( 210 x 105 x 60 mm) minimum strength, 

laid to slope on quarry dust and compacted to 

95% MDD 

SM       

250 

  

F 
Ditto 125 X 250 mm Straight  kerbs complete 

with concrete foundations  
LM          

60 
  

G 
Supply and spread loose chippings on the 

prepared ground for installing play equipment  

100 mm thick 
SM 250 

  

H Dig soil to a depth of approx. 200 mm; remove 

roots and weeds; mix soil with imported manure 

to a ratio of 2:1; rake to a fine tilth; fertilise; and 

plant well selected Kikuyu grass; allow for all 

necessary care and watering till well established 

to the Architect's approval 

TOILET BLOCK 

SM  250   

J Allow for construction of a new modern flushing 

toilet block size 9.5 x 3.5 metres comprising all 

necessary foundations, masonry superstructure to 

hold 5 No. Eastern type toilets, 3 No. urinals, 3 

No. WHB's and 3 No. 3000 Ltrs PVC water 

tanks; All floors and walls tiled upto 1.5 metres 

high; Allow for sewer connection approx. 50 

metres away complete with manholes and piping.  

item    

K Provide for simple plumbing works, repair of 

kitchen sinks  and 3000 ltrs tank 
item    

 Sub-Total Carried to Collection Page     
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BW/13 
 

BILL NO. 12 
(Contd) 

IMPROVEMENT & UPGRADING  
TO MUKUYU ECD SCHOOL  
(Contd) 

 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ks

h) 
 Amount 

 KSh  

 

BOUNDARY WALL PAINTINGS &  
DECORATIONS  

    

A Plastering to external wall and finish smooth 

with a smooth trowel 
SM 180   

B Provide Ksh . 75,000 for kids artistic works on 

the wall  

ROOF WORK 

item  75,000 75,000.00 

C Sawn prime grade cypress in 50 x 75 mm 

roofing purlins 
LM          

60 
  

D Replace existing roof covering with  gauge 30 box 

profile  roofing sheets with all necessary accessories 

DOORS AND WINDOWS  

SM         

36 
  

E Prepare and apply three coats of gloss paint to 

general .metal surfaces  

FLOOR & WALL FINISHES  

NO.         

36 
  

F Sand cement plaster; 25 mm thick, finished 

smooth to walls. 
SM 180   

G 
Sand cement plaster; 25 mm thick , finished 

smooth:  to floor  SM 
        

21 
  

H 

Prepare and apply one coat of primer and two 

coats of interior quality emulsion paint of 

approved colour and quality to 

plastered/rendered surfaces of walls and 

concrete. 

SM 
        

21 

 

 

J 
Allow a Provisional Sum of KShs.  
200,000.00 for Electrical Works 

Sub-Total Carried to Collection Page 

COLLECTION PAGE 

SUM                 

200,000.00 

 

 

1 From Page BW/12     

2 From Above  

 

 

   

Total Carried to Summary   
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BILL NO. 13 
IMPROVEMENT & UPGRADING  

OF MUKUYU SOCIAL HALL 

 

Item No. Description Units Quantity Unit Bid Rate 

(Ksh) 

 Amount 

 KSh  

 

FLOOR 

    

A Prepare existing cement sand floor screed to 

receive ceramic floor tiles.  

SM 398 

 

 

  

B 

 

 

 

C 

 

 

D 

 

 

E 

 

F 

 

 

G 

 

 

H 

 

 

J 

 

K 

 

 

 

L 

 

 

M 

 

 

N 

 

 

 

P 

 

Q 

 

R 

300x 300x6mm thick non slip ceramic floor  

tiles fixed with cement grout and pointed                     SM                   

with matching white cement.                                         

 

100mm high matching ceramic tile skirting.                LM 

 

ROOF  

Check and rectify roof leaks with approved ITEM           

sealant. 

 

Carefully take down defective Fascia board.             LM 

 

Supply and fix 25x200mm Fascia board.                   LM                            

 

DOORS AND WINDOWS  

Take down existing casement windows and    No                    

store as directed on site.  

 

 Ditto but doors size 1300x2400mm.                            No 

 

Supply and fix purpose made steel windows        

as directed on site size 1500x  1200mm                        No                    

 

Supply and fix purpose made steel  fanlight windows as directed 

on site size 1500 x  600mm                                                No 

  

Ditto but door size 1300x2400mm including iron  

  mongery                                                                       No 

PAINTING 

Prepare and apply 2 coats of 1st   Quality exterior  

paint to walls externally to match the existing                    Sm 

 

Scrub down and dust off all loose paint Sm degrease and wash 

existing painted walls. Paint with 2 coats of 1st grade gross paint 

on internal walls.                                                                  Sm 

 

Ditto to New Fascia board.                                         Lm                                      

Ditto to new doors and windows.                                Sm 

Supply and apply roof paint to existing galvanized 

 corrugated iron sheets.                                                 Sm 

 

 

 

 

 

 

398 

 

 

59 

 

 

 

     

 

    80 

 

     80 

 

 

 

8 

 

2 

 

 

8 

 

 

8 

 

 

2 

 

 

 

160 

 

 

 

160 

 

95  

56 

 

312 

  

 Sub-Total Carried to Collection Page    
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BW/15 
 

BILL NO. 13 
(Contd) 

IMPROVEMENT & UPGRADING  
OF MUKUYU SOCIAL HALL 
(Contd) 

 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ks

h) 
 Amount 

 KSh  

 
TOILETS RENOVATIONS 

    

A 

B 

C 

D 

E 

F 

G 

H 

J 

K 

L 

M 

N 

 Replace missing wash hand basin including 

brackets and associated accessories(pillar taps, 

Flexible connector)  

Ditto high level w.c cistern 

Allow Kenya shillings Twenty Thousands only 

for making good existing w.c pans to be 

functional 

 Prepare existing cement sand floor to receive 

ceramic floor tiles  

 Ditto walls to receive ceramic wall tiles 

300x300x6mm thick ceramic floor tiles fixed 

with cement grout and pointed with matching 

white cement 

100m high matching skirting.  

150x I 50x6mm thick ceramic wall tiles on 

matching cement grout.  

Prepare and apply Two coats of gloss paint to 

existing Fascia board.  

 Allow Kenya shillings Twenty Thousands 

only for repair of doors and windows  

Prepare and apply two coats of gloss paint to external walls 

including doors and windows 

 Replace missing ceiling boards  

Re - align the roof, rectify roof leaks and apply roof 

paint to existing galvanized corrugated iron sheets.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No 

No 

item 

Sm 

Sm 

Sm  

Lm 

Sm  

Lm 

Item 

Sm 

Sm  

Sm   

2 

2 

91 

91 

112 

20 

30 

14 

50 

35 

15 

20000 

20000 

20,000.00  

  20,000.00  

 Sub-Total Carried to Collection Page     
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BILL NO. 13 
(Contd) 

IMPROVEMENT & UPGRADING  
OF MUKUYU SOCIAL HALL 
(Contd) 

 

Item No. Description Units Quan

tity 
Unit Bid Rate 
(Ksh) 

 Amount 
 KSh  

 
EXTERNAL WORKS 

    

A 600x600x50mm insitu concrete paving 

finishes fair on exposed surfaces including 

murrram bed excavations and cart-away.  
PERIMETER WALL / GATE 

Sm   50   

B 

Allow for construction of a new perimeter wall length 180 

x 2.4 metres high comprising all necessary foundations, 

masonry substructures and superstructure resting on 600 x 

200 mm deep concrete (1:2:4 / 20) reinforced in T10 bars 

both sides @ 200 mm centres; with 25 x 25 mm steel grilles 

at the top part upto approx.  
1000 mm high; with 300 x 300 x 2400 mm 

concrete (1:2:4 / 20) columns at 3.0 metres 

centres reinforced in 4 T12 steel bars and on  
1.2 metres x 0.3 metres square bases reinforced 

in T12 steel bars @ 200 metres centers; Precast 

concrete coping at the top with a 50 mm 

throated overhang on all edges; All exposed 

concrete surfaces to be rendered as necessary 

in cement / sand (1:4) 

 

ITEM    

C 

Custom made Gate overall size 3500 x 2400 

mm comprising 2700 x 2400 mm double leaf 

vehicular gate; and 800 x 2400 mm pedestrian 

gate; in 50 x 25 x 3 mm RHS framing, 

approved gauge mild steel plate  complete with  

hinges, assembled and fixed to opening 

including cutting and pinning lugs to concrete 

or blockwork surround and bedding  frame in 

cement and sand mortar (1:4) ( 5 lever "Union" 

or approved equivalent steel locks included ); 

Allow for necessary priming and painting in 3 

coats gloss oil paint 

 

ITEM  

 

 

D 
Allow a Provisional Sum of KShs. 20,000.00 

for making the drainage system operational 
ITEM                    

20,000.00  

E 

 

 
 
 
 
 

 

1 

 

2 

Allow a Provisional Sum of  KShs.  
150,000.00 for Electrical Works 

Sub-Total Carried to Collection Page 

COLLECTION PAGE  

 From Page BW/14 

 

From Page BW/15 

ITEM                  

150,000.00  

 

 

3 From Above     

                            Total Carried to Summary   
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BW/17 
 

 SUMMARY  

Item No. Description 
  

TENDERER'S  
USE 

 

OFFICIAL 

USE  

  
      From Page:  

  

1 Preliminaries and general costs items  BW /  1   

2 Setting Out BW /  2   

3 Site Clearance BW /  3   

4 Earthworks BW /  4   

5 Culverts  & Drainage Works BW /  5   

6 Traffic Control BW /  6   

7 Grading & Gravelling Works BW /  7   

8 Cement Treated Base BW /  8   

9 Bituminous SurfaceTreatment BW /  9   

10 Bituminous Mixes BW /  
1

0 
  

11 Road Furniture BW /  
1

1 
  

12 
IMPROVEMENT & UPGRADING OF 

MUKUYU ECD SCHOOL   
BW /  1

3 
  

13 
IMPROVEMENT & UPGRADING OF 

MUKUYU SOCIAL HALL  
BW /  1

6 
  

14 ALLOW A PROVISIONAL SUM OF  
KSHS. 1,500,000.00 FOR 

CONTINGENCIES TO BE EXPENDED  
AS PER THE PROJECT MANAGER'S  
INSTRUCTIONS 

SUB - TOTAL 1  
Add VAT at 14 %  

ITEM               

1,500,000.00  

            
1,500,000.00  

Total Carried to Summary   

NAME OF TENDERERéééééééééééééééééééééééééééé 

ADDRESSééééééééééééééééééééééééééééééééé. 

SIGNATUREééééééééééééééééééééSTATUSéééééééé 

DATEééééééééééééééééééé 

NAME OF WITNESSééééééééééééééééééééééééééééé 

ADDRESSééééééééééééééééééééééééééééééééé. 

SIGNATUREéééééééééééééééééééééééééééééééé 

       DATEééééééééééééééééééééééééééééééééééé 


